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Section A - Solicitation/Contract Form 
 
CONTINUATION PAGE 
A.1  ACCEPTANCE OF PROPOSAL 
 
 The Manu Kai, LLC proposal of 15 February 2008, including revisions through 07 July 2008, is accepted. 
 
A.2  CONTRACT DOCUMENT 
 
 This contract document incorporates revisions made by solicitation Amendments 0001 through 0015, and 
the following: 
 

a. The Manu Kai, LLC Technical Proposal (Volume I) of 15 February 2008, including revisions through 
07 July 2008, is incorporated. 

 
b. The Manu Kai, LLC Subcontracting Plan submitted with their proposal of 15 February 2008 is 

incorporated. 
 

c. The Award Fee Plan is incorporated as Attachment JG-1. 
 

d. Manu Kai, LLC Service Contract Act/Collective Bargaining Agreement Labor Rate Ceiling as 
submitted in their proposal of 15 February 2008 is incorporated. 

 
e. Manu Kai, LLC Indirect Rate Submission – Maximum (Ceiling) Indirect Rates as submitted in their 

proposal of 15 February 2008 is incorporated. 
 

f. Manu Kai, LLC Direct Labor Rate Submission – Management and Professional Personnel Maximum 
(Ceiling) Labor Rates as submitted in their proposal of 15 February 2008 is incorporated. 
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Section B - Supplies or Services and Prices 
 
SECTION B 
B.1  CONTRACT LINE ITEMS (CLINs), SUB-LINE ITEMS (SLINs), AND EXHIBIT LINE ITEMS (ELINs) 
 
a.  Offerors shall enter unit prices and amounts for CLINs and ELINs as indicated in the schedules and 
accompanying exhibits.   
 
b.  In the event there is a difference between a unit price and the extended total amount, the unit price will be held to 
be the intended offer and the total of the CLIN or ELIN will be recomputed accordingly.  The CLIN that includes 
the recomputed ELIN will also be recomputed to take into account the change in the contract ELIN.  If the offeror 
provides a total amount for a CLIN or ELIN but fails to enter the unit price, the total amount divided by the CLIN 
or ELIN quantity will be held to be the intended unit price. 
 
c.  SLIN placeholders for clients (e.g. 000101, 010101, etc.) will hold lines of accounting provided by each 
customer.  This information will be inserted by the government at the time of contract award. 
 
d.  ELINs are included in Exhibits A through L in the TF! Software. 

 
B.2  INDEFINITE QUANTIY INDIVIDUAL CONTRACT LINE ITEM ESTIMATED AMOUNTS AND 
MAXIMUMS 
 
Once the estimated amounts for individual line items shown in the Schedule and any accompanying exhibits have 
been ordered, additional amounts may be ordered as long as the overall maximum amount of the contract per year is 
not exceeded.  The contract overall maximum amount is the combination of the FPAF, CPAF work and both the 
Fixed Priced and Cost Plus IDIQ Maximums 
 
B.3  PRICING OF CLIN AND ELIN 
 
a.  Annex 2, Technical Specification (Tech Spec) 0200000.  The Annex 2 performance work statement identifies 
program management, management information and reporting systems, and administrative support effort related to 
the overall performance of this contract.  This annex includes project overhead costs and administrative 
requirements which cannot be identified with a single annex but benefit two or more annexes and both the CPAF 
and FPAF task orders to be performed under this contract.  Schedule B and its supporting ELIN Exhibits do not 
contain a separate unit price or amount for Annex 2.  The offerors will propose a fixed priced amount by year for 
Annex 2 that will be the total price that will be allocated to the ELINs for Annexes 3 through 32 and both CPAF 
and FPAF task orders at the offeror’s discretion.  The allocation method or methods utilized must be explained and 
disclosed in detail in the cost proposal and should represent an equitable allocation of the costs that does not result 
in unbalanced pricing for any CLIN or ELIN.  The allocation method shall not result in recovery of costs in 
excess of the proposed fixed price amount by year for Annex 2. 
 
b.  Annexes 3 through 32.  The Price Proposal shall depict all direct and indirect costs, G&A and profit associated 
with performing the proposed outcome for that particular Annex.  The Annex 2 price will subsequently be allocated 
to Annexes 3 through 32 and both CPAF and FPAF task orders as described in paragraph B.3.a. to derive the unit 
prices and total amounts to be entered on Schedule B and its supporting ELIN Exhibits. 
 
B.4  PRICING FOR INDEFINITE DELIVERY INDEFINITE QUANTITY (CLINS XX03 AND XX04) 
 
Offerors shall not include pricing for these CLINs.  Amounts for these CLINs will be determined for both CPAF 
and FPAF task orders at the time task orders are issued.  Appropriate amounts will be funded to the applicable 
CLINs upon task order award.  The maximum amount for both CPAF and FPAF are identified in each description 
for the CLIN. 
 
B.5  AWARD FEE FOR INDEFINITE DELIVERY INDEFINITE QUANTITY (CLINs XX07 and XX08) 
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Award fee will be determined for both CPAF and FPAF task orders at the time task orders are issued.  Appropriate 
amounts will be funded to the applicable CLINs upon task order award. 
 
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001  UNDEFINED Months UNDEFINED  
 Full Performance Base Period FFP 

FFP 
Spec Item 3, See Exhibit B, ELINs B001 - B016 1 January 2009 through 30 
September 2009 
FOB: Destination 
PURCHASE REQUEST NUMBER: N0060408ROSBOS 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AA  9 Months   
 Funding Annex 3 Basic 

FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AB  9 Months   
 Funding Annex 4 Basic 

FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AC  9 Months   
 Funding Annex 5 Basic 

FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AD  9 Months   
 Funding Annex 6 Basic (UT) 

FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

0001AE  9 Months   
 Funding Annex 6 Basic (ST) 

FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AF  9 Months   
 Funding Annex 7 Basic 

FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AG  9 Months   
 Funding Annex 8 Basic 

FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AH  9 Months   
 Funding Annex 9 Basic 

FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AJ  9 Months   
 Funding Annex 10 Basic 

FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AK  9 Months   
 Funding Annex 11 Basic 

FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AL  9 Months   
 Funding Annex 12 Basic 

FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AM  9 Months   
 Funding Annex 14 Basic 

FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AN  9 Months   
 Funding Annex 17 Basic 

FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AP  9 Months   
 Funding Annex 19 Basic 

FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AQ  9 Months   
 Funding Annex 21 Basic 

FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AR  9 Months   
 Funding Annex 24 Basic 

FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AS  9 Months   
 Funding Annex 26 Basic 

FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002  UNDEFINED  UNDEFINED  
 Full Performance, Base Period 

COST 
Spec Item 3, See Exhibit B, ELINs B017 - B030 1 January 2009 through 30 
September 2009 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002AA  UNDEFINED Months UNDEFINED  
 Funding Annex 13 Basic (1 of 2) 

COST 
FOB: Destination 
 

 

 MAX COST  

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002AB  UNDEFINED Months UNDEFINED  
 Funding Annex 13 Basic (2 of 2) 

COST 
FOB: Destination 
 

 

 MAX COST  

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002AC  UNDEFINED Months UNDEFINED  
 Funding Annex 18 Basic (BOS) 

COST 
FOB: Destination 
 

 

 MAX COST  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002AD  UNDEFINED Months UNDEFINED  
 Funding Annex 20 Basic 

COST 
FOB: Destination 
 

 

 MAX COST  

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002AE  UNDEFINED Months UNDEFINED  
 Funding Annex 27 Basic 

COST 
FOB: Destination 
 

 

 MAX COST  

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002AF  UNDEFINED Months UNDEFINED  
 Funding Annex 28 (BOS) 

COST 
FOB: Destination 
 

 

 MAX COST  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002AG  UNDEFINED Months UNDEFINED  
 ROS Funding Basic for Labor 

COST 
Annex 15, 16, 18, 22, 23, 25, 28, 29, 30, 31, and 32 
Includes ROS share of Annex 18 and 28 
FOB: Destination 
 

 

 MAX COST  

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002AH  UNDEFINED Months UNDEFINED  
 ROS Funding Basic for ODCs 

COST 
Annex 15, 16, 18, 22, 23, 25, 28, 29, 30, 31, and 32 
Includes ROS share of Annex 18 and 28 
FOB: Destination 
 

 

 MAX COST  

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003  3,000,000 Dollars, 
U.S. 

$1.00 $3,000,000.00 

 IDIQ, Base Period 
FFP 
Spec Item 4, See Exhibit B, ELIN B700  (MAXIMUM AMOUNT $3,000,000).  
01 October 2008 through 30 September 2009. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$3,000,000.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

000301  UNDEFINED  UNDEFINED $0.00 
 Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0004  UNDEFINED  UNDEFINED $17,000,000.00 
 IDIQ, Base Period 

COST 
Spec Item 4, See Exhibit B, ELIN B701 (MAXIMUM AMOUNT $17,000,000).  
01 October 2008 through 30 September 2009. 
FOB: Destination 
 

 

 MAX COST $17,000,000.00 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

000401  UNDEFINED  UNDEFINED $0.00 
 Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

0005   Dollars, 
U.S. 

  

 Award Fee - Base Period 
FFP 
Spec Item 3, 1 January 2009 through 30 September 2009 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

000501  UNDEFINED  UNDEFINED  
 Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0006  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

 Award Fee - Base Period 
COST 
Spec Item 3, 1 January 2009 through 30 September 2009 
FOB: Destination 
 

 

 MAX COST  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

000601  UNDEFINED  UNDEFINED  
 Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0007  UNDEFINED  UNDEFINED $0.00 
 Award Fee, IDIQ - Base Period 

FFP 
Spec Item 4, 1 January 2009 through 30 September 2009 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

000701  UNDEFINED  UNDEFINED $0.00 
 Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0008  UNDEFINED  UNDEFINED $0.00 
 Award Fee, IDIQ - Base Period 

COST 
Spec Item 4, 1 January 2009 through 30 September 2009 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

000801  UNDEFINED  UNDEFINED $0.00 
 Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0009  3 Months   
 Phase-in 

FFP 
See Exhibit A, ELINs A001 - A030, 1 October 2008 through 31 December 2008 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0010  1 Lump 
Sum 

  

 Award Fee - Phase-in 
FFP 
1 October 2008 through 31 December 2008 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0101  12 Months   
OPTION Spec Item 3, First Option Period 

FFP 
See Exhibit C, ELINs C001 through C016, 1 October 2009 through 30 September 
2010 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

010101  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0102  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Spec Item 3, First Option Period 
COST 
See Exhibit C, ELINs C017 - C030, 1 October 2009 through 30 September 2010 
FOB: Destination 
 

 

 MAX COST  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

010201  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0103  4,000,000 Dollars, 
U.S. 

$1.00 $4,000,000.00 

OPTION Spec Item 4, IDIQ, First Option Period 
FFP 
See Exhibit C, ELIN C700 (MAXIMUM AMOUNT $4,000,000) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$4,000,000.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

010301  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0104  UNDEFINED Dollars, 
U.S. 

UNDEFINED $21,000,000.00 

OPTION Spec Item 4, IDIQ, First Option Period 
COST 
See Exhibit C, ELIN C701 (MAXIMUM AMOUNT $21,000,000) 
FOB: Destination 
 

 

 MAX COST $21,000,000.00 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

010401  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0105   Dollars, 
U.S. 

  

OPTION Award Fee - First Option Period 
FFP 
Spec Item 3, 1 October 2009 through 30 September 2010 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

010501  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0106  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Award Fee - First Option Period 
COST 
Spec Item 3, 1 October 2009 through 30 September 2010 
FOB: Destination 
 

 

 MAX COST  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

010601  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0107  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ - First Option Period 

FFP 
Spec Item 4, 1 October 2009 through 30 September 2010 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

010701  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0108  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ - First Option Period 

COST 
Spec Item 4, 1 October 2009 through 30 September 2010 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

010801  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0201  12 Months   
OPTION Spec Item 3, Second Option Period 

FFP 
See Exhibit D, ELINs D001 - D016, 1 October 2010 through 30 September 2011 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

020101  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0202  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Spec Item 3, Second Option Period 
COST 
See Exhibit D, ELINs D017 - D030, 1 October 2010 through 30 September 2011 
FOB: Destination 
 

 

 MAX COST  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

020201  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0203  4,200,000 Dollars, 
U.S. 

$1.00 $4,200,000.00 

OPTION Spec Item 4, IDIQ, Second Option Period 
FFP 
See Exhbit D, ELIN D700 (MAXIMUM AMOUNT $4,200,000) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$4,200,000.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

020301  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0204  UNDEFINED Dollars, 
U.S. 

UNDEFINED $22,000,000.00 

OPTION Spec Item 4, IDIQ, Second Option Period 
COST 
See Exhibit D, ELIN D701 (MAXIMUM AMOUNT $22,000,000) 
FOB: Destination 
 

 

 MAX COST $22,000,000.00 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

020401  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0205   Dollars, 
U.S. 

  

OPTION Award Fee - Second Option Period 
FFP 
Spec Item 3, 1 October 2010 through 30 September 2011 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

020501  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0206  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Award Fee - Second Option Period 
COST 
Spec Item 3, 1 October 2010 through 30 September 2011 
FOB: Destination 
 

 

 MAX COST  

   
   

lori-ann.alves
Sticky Note
B4
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

020601  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0207  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ - Second Option Period 

FFP 
Spec Item 4, 1 October 2010 through 30 September 2011 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

lori-ann.alves
Sticky Note
B4
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

020701  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0208  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ - Second Option Period 

COST 
Spec Item 4, 1 October 2010 through 30 September 2011 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

020801  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0301  12 Months   
OPTION Spec Item 3, Third Option Period 

FFP 
See Exhibit E, ELINs E001 - E030, 1 October 2011 through 30 September 2012 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

030101  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0302  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Spec Item 3, Third Option Period 
COST 
See Exhibit E, ELINs E017 - E030, 1 October 2011 through 30 September 2012 
FOB: Destination 
 

 

 MAX COST  

   
   
 

lori-ann.alves
Sticky Note
B4
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

030201  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0303  4,400,000 Dollars, 
U.S. 

$1.00 $4,400,000.00 

OPTION Spec Item 4, IDIQ, Third Option Period 
FFP 
See Exhibit E, ELIN E700 (MAXIMUM AMOUNT $4,400,000) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$4,400,000.00 

 
    

     
 
 
 

lori-ann.alves
Sticky Note
B4
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

030301  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0304  UNDEFINED Dollars, 
U.S. 

UNDEFINED $23,200,000.00 

OPTION Spec Item 4, IDIQ, Third Option Period 
COST 
See Exhibit E, ELIN E701 (MAXIMUM AMOUNT $23,200,000) 
FOB: Destination 
 

 

 MAX COST $23,200,000.00 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

030401  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0305   Dollars, 
U.S. 

  

OPTION Award Fee - Third Option Period 
FFP 
Spec Item 3, 1 October 2011 through 30 September 2012 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

030501  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0306  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Award Fee, Third Option Period 
COST 
Spec Item 3, 1 October 2011 through 30 September 2012 
FOB: Destination 
 

 

 MAX COST  

   
   

lori-ann.alves
Sticky Note
B4
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

030601  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0307  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ - Third Option Period 

FFP 
Spec Item 4, 1 October 2011 through 30 September 2012 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

lori-ann.alves
Sticky Note
B4



N00604-09-D-0001 
Page 36 of 145 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

030701  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0308  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ - Third Option Period 

COST 
Spec Item 4, 1 October 2011 through 30 September 2012 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

030801  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0401  12 Months   
OPTION Spec Item 3, Fourth Option Period 

FFP 
See Exhibit F, ELINs F001 - F016, 1 October 2012 through 30 September 2013 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

040101  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0402  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Spec Item 3, Fourth Option Period 
COST 
See Exhibit F, ELINs F017 - F030, 1 October 2012 through 30 September 2013 
FOB: Destination 
 

 

 MAX COST  

   
   

lori-ann.alves
Sticky Note
B4



N00604-09-D-0001 
Page 38 of 145 

 

 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

040201  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Funding Placeholder 
COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0403  4,600,000 Dollars, 
U.S. 

$1.00 $4,600,000.00 

OPTION Spec Item 4, IDIQ, Fourth Option Period 
FFP 
See Exhibit F, ELIN B700 (MAXIMUM AMOUNT $4,600,000) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$4,600,000.00 

 
    

     
 
 
 

lori-ann.alves
Sticky Note
B4
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

040301  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0404  UNDEFINED Dollars, 
U.S. 

UNDEFINED $24,300,000.00 

OPTION Spec Item 4, IDIQ, Fourth Option Period 
COST 
See Exhibit F, ELIN B7001 (MAXIMUM AMOUNT $24,300,000) 
FOB: Destination 
 

 

 MAX COST $24,300,000.00 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

040401  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 



N00604-09-D-0001 
Page 40 of 145 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0405   Dollars, 
U.S. 

  

OPTION Award Fee - Fourth Option Period 
FFP 
Spec Item 3, 1 October 2012 through 30 September 2013 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

040501  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0406  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Award Fee - Fourth Option Period 
COST 
Spec Item 3, 1 October 2012 through 30 September 2013 
FOB: Destination 
 

 

 MAX COST  

   
   

lori-ann.alves
Sticky Note
B4
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

040601  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0407  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ - Fourth Option Period 

FFP 
Spec item 4, 1 October 2012 through 30 September 2013 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

lori-ann.alves
Sticky Note
B4
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

040701  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0408  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ - Fourth Option Period 

COST 
Spec Item 4, 1 Octobe 2012 through 30 September 2013 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

040801  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0501  12 Months   
OPTION Spec Item 3 - Fifth Option Period 

FFP 
See Exhibit G, ELINs G001 - G016, 1 October 2013 through 30 September 2014 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

050101  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0502  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Spec Item 3, Fifth Option Period 
COST 
See Exhibit G, ELINs G017 - G030, 1 October 2013 through 30 September 2014 
FOB: Destination 
 

 

 MAX COST  

   
   
 

lori-ann.alves
Sticky Note
B4
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

050201  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0503  4,900,000 Dollars, 
U.S. 

$1.00 $4,900,000.00 

OPTION Spec Item 4, IDIQ, Fifth Option Period 
FFP 
See Exhibit G, ELIN G700 (MAXIMUM AMOUNT $4,900,000) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$4,900,000.00 

 
    

     
 
 
 

lori-ann.alves
Sticky Note
B4
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

050301  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0504  UNDEFINED Dollars, 
U.S. 

UNDEFINED $25,500,000.00 

OPTION Spec Item 4, IDIQ, Fifth Option Period 
COST 
See Exhibit G, ELIN G701 (MAXIMUM AMOUNT $25,500,000) 
FOB: Destination 
 

 

 MAX COST $25,500,000.00 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

050401  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0505   Dollars, 
U.S. 

  

OPTION Award Fee, Fifth Option Period 
FFP 
Spec Item 3, 1 October 2013 through 30 September 2014 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

050501  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0506  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Award Fee, Fifth Option Period 
COST 
Spec Item 3, 1 October 2013 through 30 September 2014 
FOB: Destination 
 

 

 MAX COST  

   
   

lori-ann.alves
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B4
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

050601  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0507  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ,  Fifth Option Period 

FFP 
Spec Item 4, 1 October 2013 through 30 September 2014 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

lori-ann.alves
Sticky Note
B4



N00604-09-D-0001 
Page 48 of 145 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

050701  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0508  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ, Fifth Option Period 

COST 
Spec Item 4, 1 October 2013 through 30 September 2014 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

050801  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0601  12 Months   
OPTION Spec Item 3, Sixth Option Period 

FFP 
See Exhibit H, ELINs H001 - H016, 1 October 2014 through 30 September 2015 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

060101  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0602  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Spec Item 3, Sixth Option Period 
COST 
See Exhibit H, ELINs H017 - H030, 1 October 2014 through 30 September 2015 
FOB: Destination 
 

 

 MAX COST  

   
   
 

lori-ann.alves
Sticky Note
B4
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

060201  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0603  5,100,000 Dollars, 
U.S. 

$1.00 $5,100,000.00 

OPTION Spec Item 4, IDIQ, Sixth Option Period 
FFP 
See Exhibit H, ELIN H700 (MAXIMUM AMOUNT $5,100,000) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$5,100,000.00 

 
    

     
 
 
 

lori-ann.alves
Sticky Note
B4
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

060301  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0604  UNDEFINED Dollars, 
U.S. 

UNDEFINED $26,800,000.00 

OPTION Spec Item 4, IDIQ, Sixth Option Period 
COST 
See Exhibit H, ELIN H701 (MAXIMUM AMOUNT $26,800,000) 
FOB: Destination 
 

 

 MAX COST $26,800,000.00 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

060401  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0605   Dollars, 
U.S. 

  

OPTION Award Fee - Sixth Option Period 
FFP 
Spec Item 3, 1 October 2014 through 30 September 2015 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

060501  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0606  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Award Fee - Sixth Option Period 
COST 
Spec Item 3, 1 October 2014 through 30 September 2015 
FOB: Destination 
 

 

 MAX COST  

   
   

lori-ann.alves
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B4



N00604-09-D-0001 
Page 53 of 145 

 

 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

060601  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0607  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ, Sixth Option Period 

FFP 
Spec Item 4, 1 October 2014 through 30 September 2015 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

lori-ann.alves
Sticky Note
B4
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

060701  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0608  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ, Sixth Option Period 

COST 
Spec Item 4, 1 October 2014 through 30 September 2015 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

060801  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0701  12 Months   
OPTION Spec Item 3, Seventh Option Period 

FFP 
See Exhibit J, ELINs J001 - J016, 1 October 2015 through 30 September 2016 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

070101  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0702  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Spec Item 3, Seventh Option Period 
COST 
See Exhibit J, ELINs J017 - J030, 1 October 2015 through 30 September 2016 
FOB: Destination 
 

 

 MAX COST  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

070201  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0703  5,400,000 Dollars, 
U.S. 

$1.00 $5,400,000.00 

OPTION Spec Item 4, IDIQ, Seventh Option Period 
FFP 
See Exhibit J, ELIN J700 (MAXIMIM AMOUNT $5,400,000) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$5,400,000.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

070301  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0704  UNDEFINED Dollars, 
U.S. 

UNDEFINED $28,100,000.00 

OPTION Spec Item 4, IDIQ, Seventh Option Period 
COST 
See Exhibit J, ELIN J701 (MAXIMUM AMOUNT $28,100,000) 
FOB: Destination 
 

 

 MAX COST $28,100,000.00 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

070401  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0705   Dollars, 
U.S. 

  

OPTION Award Fee - Seventh Option Period 
FFP 
Spec Item 3, 1 October 2015 through 30 September 2016 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

070501  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0706  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Award Fee - Seventh Option Period 
COST 
Spec Item 3, 1 October 2015 through 30 September 2016 
FOB: Destination 
 

 

 MAX COST  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

070601  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0707  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ, Seventh Option Period 

FFP 
Spec Item 4, 1 October 2015 through 30 September 2016 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

070701  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0708  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ, Seventh Option Period 

COST 
Spec Item 4, 1 October 2015 through 30 September 2016 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

070801  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0801  12 Months   
OPTION Spec Item 3, Eighth Option Period 

FFP 
See Exhibit K, ELINs K001 - K016, 1 October 2016 through 30 September 2017 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

080101  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0802  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Spec Item 3, Eighth Option Period 
COST 
See Exhibit K, ELINs K017 - K030, 1 October 2016 through 30 September 2017 
FOB: Destination 
 

 

 MAX COST  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

080201  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0803  5,600,000 Dollars, 
U.S. 

$1.00 $5,600,000.00 

OPTION Spec Item 4, IDIQ, Eighth Option Period 
FFP 
See Exhibit K, ELIN K700 (MAXIMUM AMOUNT $5,600,000) 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$5,600,000.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

080301  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0804  UNDEFINED Dollars, 
U.S. 

UNDEFINED $29,500,000.00 

OPTION Spec Item 4, IDIQ, Eighth Option Period 
COST 
See Exhibit K, ELIN  K701 (MAXIMUM AMOUNT $29,500,000) 
FOB: Destination 
 

 

 MAX COST $29,500,000.00 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

080401  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0805   Dollars, 
U.S. 

  

OPTION Award Fee - Eighth Option Period 
FFP 
Spec Item 3, 1 October 2016 through 30 September 2017 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

080501  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0806  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Award Fee - Eighth Option Period 
COST 
Spec Item 3, 1 Octobe 2016 through 30 September 2017 
FOB: Destination 
 

 

 MAX COST  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

080601  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0807  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ, Eighth Option Period 

FFP 
Spec Item 4, 1 October 2016 through 30 September 2017 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

080701  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0808  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ, Eighth Option Period 

COST 
Spec Item 4, 1 October 2016 through 30 September 2017 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

080801  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0901  9 Monetary 
Value 

  

OPTION Spec Item 3, Ninth Option Period 
FFP 
See Exhibit L, ELINs L001 - L016, 1 October 2017 through 30 June 2018 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

090101  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0902  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Spec Item 3, Ninth Option Period 
COST 
See Exhibit L, ELINs L017 - L030, 1 October 2017 through 30 June 2018 
FOB: Destination 
 

 

 MAX COST  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

090201  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0903  5,900,000 Dollars, 
U.S. 

$1.00 $5,900,000.00 

OPTION Spec Item 4, IDIQ, Ninth Option Period 
FFP 
See Exhibit L, ELIN L700 (MAXIMUM AMOUNT $5,900,000) 01 October 
2017 through 30 September 2018. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$5,900,000.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

090301  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0904  UNDEFINED Dollars, 
U.S. 

UNDEFINED $31,000,000.00 

OPTION Spec Item 4, IDIQ, Ninth Option Period 
COST 
See Exhibit L, ELIN L701 (MAXIMUM AMOUNT $31,000,000)  01 October 
2017 through 30 September 2018. 
FOB: Destination 
 

 

 MAX COST $31,000,000.00 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

090401  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0905   Dollars, 
U.S. 

  

OPTION Award Fee - Ninth Option Period 
FFP 
Spec Item 3, 1 October 2017 through 30 September 2018 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

090501  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0906  UNDEFINED Dollars, 
U.S. 

UNDEFINED  

OPTION Award Fee - Ninth Option Period 
COST 
Spec Item 3, 1 October 2017 through 30 September 2018 
FOB: Destination 
 

 

 MAX COST  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

090601  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0907  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ, Ninth Option Period 

FFP 
Spec Item 4, 1 October 2017 through 30 September 2018 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

090701  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0908  UNDEFINED  UNDEFINED $0.00 
OPTION Award Fee, IDIQ, Ninth Option Period 

COST 
Spec Item 4, 1 October 2017 through 30 September 2018 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

090801  UNDEFINED  UNDEFINED $0.00 
OPTION Funding Placeholder 

COST 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0909  3 Months   
OPTION Phase-out 

FFP 
1 July 2018 through 30 September 2018 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

090901  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0910  1 Lump 
Sum 

  

OPTION Award Fee - Phase-out 
FFP 
1 July 2018 through 30 September 2018 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

091001  UNDEFINED  UNDEFINED  
OPTION Funding Placeholder 

FFP 
Funding Placeholder for Client SLINs 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9000  UNDEFINED  UNDEFINED $0.00 
 Exhibit A - Phase-in 

FFP 
See Exhibit A, ELINs A001 - A030, 1 October 2008 through 31 December 2008 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9001  UNDEFINED  UNDEFINED  
 Exhibit B - Base Period 

FFP 
See Exhibit B, ELINs B001 - B016, 1 January 2009 through 30 September 2009 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9002  UNDEFINED  UNDEFINED  
 Exhibit B - Base Period 

COST 
See Exhibit B, ELINs B017 - B030, 1 January 2009 through 30 September 2009 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

9003  UNDEFINED  UNDEFINED $0.00 
 Exhibit C - 1st Option Perid 

FFP 
See Exhibit C, ELINs C001 - C016, 1 October 2009 through 30 September 2010 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9004  UNDEFINED  UNDEFINED $0.00 
 Exhibit C - 1st Option Period 

COST 
See Exhibit C, ELINs C017 - C030, 1 October 2009 through 30 September 2010 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9005  UNDEFINED  UNDEFINED  
 Exhibit D - 2nd Option Period 

FFP 
See Exhibit D, ELINs D001 - D016, 1 October 2010 through 30 September 2011 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9006  UNDEFINED  UNDEFINED  
 Exhibit D - 2nd Option Period 

COST 
See Exhibit D, ELINs D017 - D030, 1 October 2010 through 30 September 2011 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9007  UNDEFINED  UNDEFINED $0.00 
 Exhibit E - 3rd Option Period 

FFP 
See Exhibit E, ELINs E001 - E016, 1 October 2011 through 30 September 2012 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9008  UNDEFINED  UNDEFINED $0.00 
 Exhibit E - 3rd Option Period 

COST 
See Exhibit E, ELINs E017 - E030, 1 October 2011 through 30 September 2012 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

9009  UNDEFINED  UNDEFINED  
 Exhibit F - 4th Option Period 

FFP 
See Exhibit F, ELINs F001 - F016, 1 October 2012 through 30 September 2013 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9010  UNDEFINED  UNDEFINED  
 Exhibit F - 4th Option Period 

COST 
See Exhibit F, ELINs F017 - F030, 1 October 2012 through 30 September 2013 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9011  UNDEFINED  UNDEFINED  
 Exhibit G - 5th Option Period 

FFP 
See Exhibit G, ELINs G001 - G016, 1 October 2013 through 30 September 2014 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9012  UNDEFINED  UNDEFINED  
 Exhibit G - 5th Option Period 

COST 
See Exhibit G, ELINs G017 - G030, 1 October 2013 through 30 September 2014 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9013  UNDEFINED  UNDEFINED  
 Exhibit H - 6th Option Period 

FFP 
See Exhibit H, ELINs H001 - H016, 1 October 2014 through 30 September 2015 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9014  UNDEFINED  UNDEFINED  
 Exhibit H - 6th Option Period 

COST 
See Exhibit H, ELINs H017 - H030, 1 October 2014 through 30 September 2015 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9015  UNDEFINED  UNDEFINED  
 Exhibit J - 7th Option Period 

FFP 
See Exhibit J, ELINs J001 - J016, 1 October 2015 through 30 September 2016 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9016  UNDEFINED  UNDEFINED  
 Exhibit J - 7th Option Period 

COST 
See Exhibit J, ELINs J017 - J030, 1 October 2015 through 30 September 2016 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9017  UNDEFINED  UNDEFINED  
 Exhibit K - 8th Option Period 

FFP 
See Exhibit K, ELINs K001 - K016, 1 October 2016 through 30 September 2017 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9018  UNDEFINED  UNDEFINED  
 Exhibit K - 8th Option Period 

COST 
See Exhibit K, ELINs K017 - K030, 1 October 2016 through 30 September 2017 
FOB: Destination 
 

 

 MAX COST UNDEFINED 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9019  UNDEFINED  UNDEFINED  
 Exhibit L - 9th Option Period 

FFP 
See Exhibit L, ELINs L001 - L016, 1 October 2017 through 30 September 2018 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9020  UNDEFINED  UNDEFINED  
 Exhibit L - 9th Option Period 

COST 
See Exhibit L, ELINs L017 - L030, 1 October 2017 through 2018 
FOB: Destination 
 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

9021  UNDEFINED  UNDEFINED  
 Exhibit M - Phase-Out 

FFP 
See Exhibit M, ELINs M001 through M030.  01 July 2018 through 30 September 
2018. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
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Section C - Descriptions and Specifications 
 
SECTION C 
See Attachment JC-1 for the Performance Work Statement (PWS) pertaining to each of the following 
individual annexes:  

Annex 1 General Information  
Annex 2 General Management and Administration) 
Annex 3 Bachelor Quarters 
Annex 4 Fire and Emergency Services 
Annex 5 Custodial Services  
Annex 6 Electrical  
Annex 7 Grounds Maintenance 
Annex 8 Compressed Air 
Annex 9 Wastewater  
Annex 10 Water 
Annex 11 Solid Waste Management  
Annex 12 Base Support Vehicles and Equipment  
Annex 13 Airfield Facilities  
Annex 14 Buildings and Structures  
Annex 15 Range Communications Systems 
Annex 16 Data Systems 
Annex 17 Environmental  
Annex 18 Facilities and Systems Engineering  
Annex 19 Food Service 
Annex 20 Aircraft Refueling and Fuels Management 
Annex 21 Base Communication Systems 
Annex 22 Launch Ordnance Systems 
Annex 23 Measurement Systems 
Annex 24 Pest Control  
Annex 25 Range Operations 
Annex 26 Security Operations  
Annex 27 Technical Directive Work Requests 
Annex 28 Supply and Logistics Support 
Annex 29 Optics 
Annex 30 Electronic Systems 
Annex 31 Marine Systems 
Annex 32 Aerial Target Systems 
 
 
PWS Format Specification (Spec) Item 1 (General Information) - Non-cost information unique to the understanding 
of the technical requirements of this functional area.  

Spec Item 2 (Management and Administration) - Management and Administrative requirements unique to 
the planning, execution, management and administration of the performance requirements of this spec.  

Spec Item 3 (Requirements) – All technical requirements of this spec.  
 
Spec Item 4 (IDIQ Work) – Indefinite Delivery Indefinite Quantity Work that is within the scope of this contract 
that will be ordered through a task order (includes On Demand work).  
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Section D - Packaging and Marking 
 
SECTION D 
This section is not applicable. 
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Section E - Inspection and Acceptance 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.246-2  Inspection Of Supplies--Fixed Price  AUG 1996    
52.246-3  Inspection Of Supplies Cost-Reimbursement  MAY 2001    
52.246-4  Inspection Of Services--Fixed Price  AUG 1996    
52.246-5  Inspection Of Services Cost-Reimbursement  APR 1984    
52.246-12  Inspection of Construction  AUG 1996    
52.246-16  Responsibility For Supplies  APR 1984    
 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.246-7000      MATERIAL INSPECTION AND RECEIVING REPORT (MAR 2003) 
 
(a) At the time of each delivery of supplies or services under this contract, the Contractor shall prepare and furnish 
to the Government a material inspection and receiving report in the manner and to the extent required by Appendix 
F, Material Inspection and Receiving Report, of the Defense FAR Supplement. 
 
(b) Contractor submission of the material inspection and receiving information required by Appendix F of the 
Defense FAR Supplement by using the Wide Area WorkFlow-Receipt and Acceptance (WAWF-RA) electronic 
form (see paragraph (b)(1) of the clause at 252.232-7003) fulfills the requirement for a material inspection and 
receiving report (DD Form 250). 
 
(End of clause) 
 
 
E.1  INSPECTION BY REGULATORY 
E.1  INSPECTION BY REGULATORY AGENCIES 
 
a. Work performed under this contract is subject to inspection by State and Federal Government Regulatory 
agencies including those described below. 
 
b. Permission has been granted by the Navy permitting Federal and State occupational health and safety officials 
to enter Navy shore installations, without delay and at reasonable times, to conduct routine safety and health 
investigations.  Permission also extends to safety and health investigations based on reports of unsafe conditions.  
Occupational Health and Safety Administration (OSHA) officials may also investigate accidents or illnesses 
involving the Contractor’s employees.  Inspections may also be carried out by the Department of Labor to inspect 
for compliance with labor laws. 
 
c. The Contractor shall cooperate with regulatory agencies and shall provide personnel to accompany the agency 
inspection or review teams.  Contractor personnel shall be knowledgeable concerning the work being inspected, and 
participate in responding to all requests for information, inspection or review findings by regulatory agencies. 
 
 
 
 
E.2  GOVERNMENT PERFORMANCE AS 
E.2 GOVERNMENT PERFORMANCE ASSESSMENT 
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In accordance with FAR 52.246-4, INSPECTION OF SERVICES – FIXED PRICE clause, Section E, each phase of 
services rendered under this contract is subject to Government inspection, during the Contractor’s operations and 
after completion of the tasks.  The Government will employ a variety of inspection methods and frequencies in 
order to assess the degree to which all service deliverables conform to contract performance standards. The 
Government may vary these inspection methods/frequencies as dictated by actual performance status. The results of 
all inspections will be documented and submitted to the Government Performance Assessment Board for periodic 
review, as set forth in the Government’s Performance Assessment Plan.  
 
The Government’s Performance Assessment Plan is not a substitute for Contractor quality control. Government 
Performance Assessment Representatives will regularly assess deliverables for conformance to contract 
performance objectives and standards. If a performance inconsistency is apparent in the basic service deliverable 
(e.g., unsightly appearance of improved grounds), inspection will then be focused on component elements of the 
deliverable (e.g., mowing, edging). For any non-conformances identified at this level, assessment may then include 
review of Contractor material representations (e.g., Quality Management System).  
 
Performance assessments will be used as input into any Award Fee decisions, the performance documentation 
requirements of FAR 42.15, and to substantiate any findings of non-conforming services in accordance with FAR 
52.246-4. 
 
Government performance assessment will also address any risks associated with future service deliverables. Current 
performance status, process outputs, trend data, and the material representations of the Contractor’s technical 
proposal will all be considered as necessary in determining the likelihood of achieving required performance 
outcomes for deliverables that are not yet completed.  
 
In the event the Government performance assessment indicates a high risk of future nonconforming services 
outcomes, the Contractor will be required to take pre-emptive/corrective action. The Contractor may receive 
reduced/negative performance evaluations until such time as quality control is restored and performance risks are 
mitigated.  
 
Any non-conforming deliverables will be identified during periodic performance assessment meetings, and form the 
basis for price reduction or other consideration in accordance with FAR 52.246-4. Any such adjustments will be 
processed by the Contracting Officer and result in a formal contract modification. 
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Section F - Deliveries or Performance 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.242-14  Suspension of Work  APR 1984    
52.242-15  Stop-Work Order  AUG 1989    
52.242-15 Alt I  Stop-Work Order (Aug 1989) -  Alternate I  APR 1984    
52.242-17  Government Delay Of Work  APR 1984    
52.247-34  F.O.B. Destination  NOV 1991    
 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.247-7023     Transportation of Supplies by Sea (MAY 2002) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who 
is performing any part of the work or other requirement of the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
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(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it contracts for f.o.b. destination shipment); 
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-
flag vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer 
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure 
to grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or 
any other clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh 
Street SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, 
which shall contain the following information: 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
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(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its 
knowledge and belief-- 
 
(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract; 
 
(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the 
written consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format: 
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject and return it to the 
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there 
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is 
entitled to equitably adjust the contract, based on the unauthorized use. 
 
(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor 
shall flow down the requirements of this clause as follows: 
 
(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed 
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
 
(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in 
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
  
(End of clause) 
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252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000) 
 
(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of 
Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, however, after the award of this 
contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this 
contract, will be transported by sea, the Contractor -- 
 
(1) Shall notify the Contracting Officer of that fact; and 
 
(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of 
this contract. 
 
(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the 
relationship of the contracting parties-- 
 
(1) In all subcontracts under this contract, if this contract is a construction contract; or 
 
(2) If this contract is not a construction contract, in all subcontracts under this contract that are for-- 
 
(i) Noncommercial items; or 
 
(ii) Commercial items that-- 
 
(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it subcontracts for f.o.b. destination shipment); 
 
(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(End of clause) 
 
 
F.1  TERM OF THE CONTRACT 
F.1 TERM OF THE CONTRACT 
 
The base contract term shall be for a period of twelve (12) months (first three months for phase-in) with nine (9) 12-
month option periods.  In the Option Period 9, the last 3 months for Phase-Out.  The Government has the option to 
extend the term of the contract in accordance with FAR 17.207, Exercise of Options. 
 
 
 
 
F.2  WORKING FILES 
F.2 WORKING FILES 
 
a. In addition to all information described in FAR 52.215-2, “AUDIT AND RECORDS – NEGOTIATION”, 
Alternate II in Section I, the Contractor shall maintain accurate working files on all work documentation including 
calculations, assumptions, interpretations of regulations, sources of information, and all other raw data required in 
the performance of this contract. 
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b. In accordance with SECNAVINST 5212.10A, all insulation/asbestos-related documents are to be labeled as 
such and transferred to the Contracting Officer after final payment. 
 
 
 
 
F.3  CONTRACT DATA REQUIREMENT 
F.3 CONTRACT DATA REQUIREMENTS LIST (CDRL) 
 
The CDRLs are provided in Section J of each individual annex. 
 
 
 
 
F.4  PLACE OF PERFORMANCE 
F.4 PLACE OF PERFORMANCE 
 
The place of performance for the work shall be for facilities operating under the PMRF Kauai at the following sites:  
Barking Sands, Makaha Ridge, Kokee Park, Port Allen, Kamokala Ridge, Niihau, and Kaula Island.  PMRF also 
supports limited activities on Oahu at Mauna Kapu, Mount Kaala, and Kalaeloa (former Barbers Point) and on the 
island of Hawaii at the Moana Loa Observatory and Pohakuloa Training Area. 
 
 
 
 
F.5  INDIVIDUAL ANNEXES 
F.5 INDIVIDUAL ANNEXES  
 
Refer to each individual annex for additional requirements for deliverables. 
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Section G - Contract Administration Data 
 
  
 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.236-7000  Modification Proposals-Price Breakdown  DEC 1991    
 
 
G.1  CONTRACTING OFFICER AUTHO 
G.1 CONTRACTING OFFICER AUTHORITY 
 
In no event shall any understanding or agreement between the Contractor and any Government employee other than 
the Contracting Officer on any contract, modification, change order, letter or verbal direction to the Contractor be 
effective or binding upon the Government.  All such actions must be formalized by a proper contractual document 
executed by an appointed Contracting Officer.  The Contractor is hereby put on notice that in the event a 
Government employee other than the Contracting Officer directs a change in the work to be performed or increases 
the scope of the work to be performed, it is the Contractor's responsibility to make inquiry of the Contracting 
Officer before making the deviation.  Payments will not be made without being authorized by an appointed 
Contracting Officer with the legal authority to bind the Government.   (End of clause) 
 
 
 
 
G.2  APPOINTMENT OF ORDERING O 
G.2 APPOINTMENT OF ORDERING OFFICER(S) 
 
Ordering Officers under this contract are authorized by the Contracting Officer to execute task orders provided the 
total price for the task order does not exceed the individual Contracting Officer(s) warrant limitations.  The ordering 
officers and their specific authority shall be stated in this contract or in an appointment letter.  
 
 
 
 
G.3  PROCEDURES FOR ISSUING OR 
G.3 PROCEDURES FOR ISSUING ORDERS 
 
a. Services to be furnished under this contract shall be furnished at such times as ordered by the issuance of task 
orders on DD Form 1155 by the Contracting Officer.  All orders issued hereunder are subject to the terms and 
conditions of this contract.  This contract shall control in the event of conflict with any order.  A task order will be 
considered “issued” for the purpose of this contract at the time the Government deposits the order in the mail, or if 
transmitted by other means (i.e. e-mail), when physically delivered to the Contractor. 
 
b. Task orders may be modified orally by the Contracting Officer in emergency circumstances.  Oral 
modifications will be confirmed in writing by issuance of an SF 30 within two (2) working days from the time the 
oral direction is issued.     
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G.4  GOVERNMENT REPRESENTATIVE 
G.4 GOVERNMENT REPRESENTATIVES 
 
a. The contract will be administered by an authorized representative of the Contracting Officer.  In no event, 
however, will any understanding or agreement, modification, change order, or other matter deviating from the terms 
of the contract between the Contractor and any person other than the Contracting Officer be effective or binding 
upon the Government, unless formalized by proper contractual documents executed by the Contracting Officer prior 
to completion of this contract.  The authorized representative as indicated hereinafter: 
 

_X__(1) The Contracting Officer’s Representative (COR) will be designated by the Contracting Officer as the 
authorized representative of the Contracting Officer.  The COR is responsible for monitoring performance and the 
technical management of the effort required hereunder, and should be contacted regarding questions or problems of 
a technical nature. 

_X__(2) The designated Contract Specialist will be the Administrative Contracting Officer’s representative on 
all other contract administrative matters.  The Contract Specialist should be contacted regarding all matters 
pertaining to the contract or task orders. 

_X__(3) The designated Property Administrator is the Administrative Contracting Officer’s representative on 
property matters.  The Property Administrator should be contacted regarding all matters pertaining to property 
administration.    
 
 
 
 
G.5  PRE-PERFORMANCE CONFERENC 
G.5 PRE-PERFORMANCE CONFERENCE 
 
Within 30 days of contract award, prior to commencement of the work, the Contractor will meet with 
representatives of the Contracting Officer, at a time to be determined by the Contracting Officer, to discuss and 
develop mutual understanding relative to scheduling and administering work.  
 
 
 
 
G.6  CONTRACT TASK ORDERS FOR 
G.6 CONTRACT TASK ORDERS FOR COST REIMBURSEMENT AWARD FEE AND FIXED PRICED 
AWARD FEE 
 
Work under this contract shall be ordered by written task orders issued on a DD Form 1155 (Order for Supplies or 
Services) as referenced in DFARS 253.303-1155. 
 
 
 
 
G.7  ORDERING PROCEDURES 
G.7 ORDERING PROCEDURES 
 
Each task order shall be placed in accordance with the following procedures: 
 
a. Request for Proposal (RFP) – The Contracting Officer shall furnish the contractor with a written request for 
proposal.  The request shall include: 
 
(1) A description of the specified work required (including a designation of whether the service requested will be 
fixed-priced or cost reimbursable; 
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(2) The delivery schedule; 
 
(3) The anticipated performance period and critical milestones; 
 
(4) The place and manner of inspection and acceptance; and 
 
(5) Any other pertinent information (such as applicable Service Contract Act or Davis-Bacon Act wage 
determinations). 
 
b. Proposal – The contractor shall, within the time specified in the task order or RFP, provide an original via 
electronic mail (e-mail), to the Contracting Officer with: 
 
(1) The tasks to be performed and  detailed cost estimate showing direct and indirect costs, to include direct labor 
hours by labor categories, labor rates  and applicable fringes, other direct cost such as direct materials, subcontracts, 
and travel, and applicable indirect rates to include Annex 2 allocation and G&A formatted consistent with the 
requirements to the PWS.  Labor and indirect rates (including fringes, overhead, G&A and Annex 2 Allocations) 
shall be bid in accordance with pre-established direct labor rates and indirect rate ceilings.    Additional backup cost 
data shall be provided as appropriate.  
 
(2) Proposed schedule for completing the contract task order. 
 
(3) Dollar amount and type of proposed subcontract (including information required by and in accordance with 
FAR 52.244-2, SUBCONTRACTS (ALTERNATE I)(See Section II); 
 
(4) Maximum award fee calculated at the rates listed in G.14. 
 
(5) Total estimated fixed price plus award fee or cost plus award fee. 
 
c. Discussions/Negotiations – Upon receipt of the proposal, the Contract Specialist and Contracting Officer’s 
Representative (or Subject Matter Expert), will review the proposal to ensure acceptability to the Government and 
enter into discussions/negotiations with the contractor, as necessary. 
 
d. Award – Upon completion of this process, the Contracting Officer shall execute a task order issued on a DD 
Form 1155 and forward to the contractor via e-mail).  Only upon receipt of such an executed order, signed by the 
Contracting Officer, shall the contractor commence work. 
 
e. Each task order shall include as a minimum: 
 
(1) Date of the order; 
 
(2) Contract and Task Order number; 
 
(3) Statement of Work, including references to applicable specifications; 
 
(4) The delivery date or period of performance; 
 
(5) Accounting and appropriation data; and 
 
(6) An estimated cost of performance and award fee.  Under no circumstances shall the contractor exceed 100% of 
the estimated costs (excluding award fee) without prior written authorization by the Contracting Officer. 
 
(7) The place and manner of inspection and acceptance; 
 
(8) Any Government-furnished property, material, or facilities to be made available for performance of the order; 
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(9) The names, addresses and phone numbers of the applicable Contracting Officer and its representatives, as well 
as any other necessary points of contacts; and 
 
(10) Any other information deemed necessary to the performance of the order. 
 
f. The contractor shall notify the Contracting Officer if any apparent difficulties with regard to performance 
according to the terms of the order are anticipated or any time difficulties in performance arise.  Each task order 
shall be deemed to include the clauses LIMITATION OF COSTS (APR 1984) (FAR 52.232-20) and LIMITATION 
OF FUNDS (APR 1984) (FAR 52.232-22) which are located in Section I, and such clause shall be applicable to 
each task order.  The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe 
that the costs the contractor expects to incur under the contract task order in the next 60 days, when added to all 
costs previously incurred, will exceed 75% of the estimated cost of the task order.  If, at any time during 
performance of an order, it appears that additional funds will be required to complete performance of the contract 
task order, the contractor shall promptly notify the Contracting Officer in writing.  Such notification shall include 
the costs expended, an estimate of costs required to complete the order, and an explanation of why the originally 
negotiated estimated cost was not adequate.  The Government shall have the right to require the contractor to 
continue performance up to the originally estimated cost level and to suspend work thereafter; to negotiate a new set 
of work priorities to be completed within the remaining funds; or to modify the order, increasing the estimated cost 
to the level appropriate for completion of the work without additional fee.  Fee may be increased only if there is an 
increase to the original scope of the order.  
 
 
 
 
G.8  NOTIFICATION REQUIRED UND 
G.8 NOTIFICATION REQUIRED UNDER LIMITATION OF COST AND LIMITATION OF FUNDS 
CLAUSES 
 
LIMITATION OF COST, FAR 52.232-20 (APR 1984), and LIMITATION OF FUNDS, FAR 52.232-22 (APR 
1984), incorporated by reference in Section I, are applicable to each task order.  Limitation of Cost applies if the 
task order is fully funded at the time of issuance.  Limitation of Funds applies if the task order is incrementally 
funded.  
 
a. For LIMITATION OF COST: 
 
(1) The costs the contractor expects to incur under the task order in the next 60 days (unless varied in the task 
order) when added to all costs previously incurred, will exceed 75 percent (unless varied in the task order) of the 
estimated cost specified in task order; 
 
(2) The total cost for the performance of the task order, exclusive of any fee, will be either greater or substantially 
less than had been previously estimated. 
 
b. For LIMITATION OF FUNDS: 
 
(1) The costs the contractor expects to incur under the task order in the next 60 days (unless varied in the task 
order), when added to all costs previously incurred, will exceed 75 percent (unless varied in the task order) of the 
total amount so far allotted to the task order; 
 
(2) Sixty (60) days (unless varied in the task order) before the end of the period specified in the task order, the 
contractor shall notify the Contracting Officer in writing of the estimated amount of additional funds, if any, 
required to continue timely performance under the task order. 
 
NOTE:  Notification requirements aspects of LIMITATION OF COST and LIMITATION OF FUNDS are restated 
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here for emphasis.  Other aspects of these clauses, incorporated by reference in Section I herein, which are not 
restated above remain in full force and effect as if provided in full text. 
 
 
 
 
G.9 
G.9 CONTRACTING OFFICER’S REPRESENTATIVE (COR) 
 
The COR for this contract will be appointed in writing by the Contracting Officer at the time of award. 
 
A COR is NOT a Contracting or Ordering Officer and DOES NOT have authority to take any action, either directly 
or indirectly, that would change the pricing, quantity, quality, place of performance, delivery schedule, or any other 
terms and conditions of the contract (or task order), or to direct the accomplishment of effort which goes beyond the 
scope of the Performance Work Statement in the contract (or task order). 
 
The COR is technically responsible for monitoring contractor performance and is the sole technical point of contact.  
However, a Navy Subject Matter Expert (SME) may be assigned by the Contracting Officer to assist the COR in 
executing inspection and monitoring duties where the surveillance and monitoring burden of the contract is 
significant.  The SMEs will be noted on individual task orders, as required. 
 
The Contracting Officer may also appoint, in writing, an alternate COR to perform the responsibilities and functions 
of the COR. 
 
 
 
 
G.10  TECHNICAL DIRECTION 
G.10 TECHNICAL DIRECTION 
 
a. As provided by the contract clause, “CONTRACTING OFFICER’S REPRESENTATIVE (COR)”, 
performance of work under this contract is subject to the written technical direction of the COR, who shall be 
specifically appointed by the Contracting Officer in writing.  “Technical Direction” means a directive to the 
Contractor that approves approaches, solutions, or refinements; fills in details or otherwise completes the general 
description of the work or documentation items; shifts emphasis among work areas or tasks; or furnishes similar 
instructions to the Contractor.   
 
b. All technical direction shall be issued in writing by the COR. 
 
c. The COR does not have the authority to, and shall not, issue any instruction purporting to be technical direction 
which: 
 
(1) Constitutes an assignment of additional work outside the Statement of Work; 
 
(2) Constitutes a change as defined the Changes clause;  
 
(3) In any manner causes an increase or decrease in the total estimated cost, award fee, or the time required for 
contract performance; 
 
(4) Changes any of the expressed terms, conditions, or specifications of the contract; 
 
(5) Interferes with the Contractor’s rights to perform the terms and conditions of the contract, or; 
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(6) Authorizes the Contractor to incur costs in excess of the estimated cost or other limitations on cost or funds set 
forth in this contract. 
 
d. When, in the opinion of the Contractor, the COR or any other Government official other than the Contracting 
Officer, requests effort outside the existing scope of the contract (or above core task order), the Contractor shall 
promptly notify the Contracting Officer in writing.  No action shall be taken by the Contractor under such direction 
until the Contacting Officer has issued a modification to the contract (or task order) or has otherwise resolved the 
issue. 
 
 
 
 
G.11  INVOICING INSTRUCTIONS F 
G.11 SUP 5252.232-9402  INVOICING AND PAYMENT (WAWF) INSTRUCTIONS (April 2008) 
  
(a) Invoices for goods received or services rendered under this contract shall be submitted electronically through 
Wide Area Work Flow -- Receipt and Acceptance (WAWF): 
 
  (1) The vendor shall have their cage code activated by calling 866-618-5988.  Once activated, the 
vendor shall self-register at the web site https://wawf.eb.mil.  Vendor training is available on the Internet at 
http://www.wawftraining.com.  Additional support can be obtained by calling the NAVY WAWF Assistance Line:  
1-800-559-WAWF (9293). 
 
  (2) WAWF Vendor “Quick Reference” Guides are located at the following web site: 
http://www.acquisition.navy.mil/navyaos/content/view/full/3521. 
 
  (3) Select the invoice type within WAWF as specified below.  Back up documentation (such as 
timesheets, receiving reports etc.) can be included and attached to the invoice in WAWF.  Attachments created in 
any Microsoft Office product are attachable to the invoice in WAWF. Total limit for each file is not to exceed 2MB. 
Multiple attachments are allowed. 
 
 
Information for payment through WAWF will be provided with each task order. 
 
Reference: DFARS 232.7003(a) 
 
Note:  Cost based task orders will be issued for the total amount of the requirement but invoiced through 
wide area workflow not more than once a month. 
 
 
G.12  INVOICING INSTRUCTIONS A 
G.12 INVOICING INSTRUCTIONS AND PAYMENT TERMS 
 
a. The Contractor shall submit invoices monthly (public voucher SF 1034) and supporting documentation for each 
invoice to the cognizant Defense Contract Audit Agency (DCAA) Office pursuant to FAR 52.216-7, Allowable 
Cost and Payment (DEC 2002) at the following address: 
 
 (as designated at time of contract award) 
 
In addition, submit invoices also to the Pacific Missile Range Facility (PMRF) in electronic format and two (2) 
paper copies (one (1) copy shall be marked “original”) for services performed.  Payment will be based on invoices 
submitted by the Contractor for satisfactorily completed work.  Invoices will be processed for payment upon 
verification of work actually performed and receipt of required Contractor submittals in accordance with the 
payment clauses in the RFP. 

http://wawf.eb.mil/�
http://www.wawftraining.com/�
http://www.acquisition.navy.mil/navyaos/content/view/full/3521�
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b. Invoices for the Indefinite Quantity portion of the work shall be submitted with a copy of the Task Order 
attached.  The Contracting Officer will consider partial payments for exceptionally large projects. 
 
c. Upon notification by the Fee Determination Official of the award fee amount, the Contractor shall submit an 
invoice for the award fee amount specified. 
 
d. An invoice is a request for payment under the contract, for supplies, delivered or services rendered.  The 
following minimum detail is required at the subtask level (e.g. sub-ELINs), at the annex and task order summary 
level, and the contract summary level unless otherwise directed by the Contracting Officer.  In order to be proper, 
an invoice must include as applicable, the following: 
 
(1) Invoice date; 
(2) Name of Contractor; 
(3) Contract number (including order number if any), and voucher number (numbered sequentially from “1”). 
Contract line item number, description of supplies or services, quantity, contract unit of measure and unit price, and 
extended total; 
(4) Shipment number and date of shipment (bill of lading number and weight of shipment will be shown for 
shipments on government bills of lading); 
(5) Name and address to which payment is to be sent (which must be the same as that in the contract or on a proper 
notice of assignment); 
(6) Name (where practicable); title, phone number, e-mail address, mailing address, of person to be notified in the 
event of an improper invoice; and 
(7) Any other information or documentation required by other provisions of the contract (such as ACRN as 
identified in the Accounting and Appropriation date in proportions that reasonably reflect the performance of the 
work on the contract).   
 
Under the provisions of DFARS 242.803(b), the DCAA auditor is an authorized representative of the Contracting 
Officer for examining vouchers received directly from the Contractor.  Those costs claimed, which are determined 
by the DCAA auditor to be unallowable or suspended, will be identified on DCAA Form 1 “Notice of Contract 
Costs Suspended and/or Disapproved”, which will be issued to the Contractor with a copy to the cognizant ACO.  
On such actions of suspended or disapproved costs, the Contractor may appeal, in writing, to the cognizant ACO, 
who will make a determination promptly in writing.  Any final decision by the Contracting Officer may be appealed 
thereafter in accordance with the provisions of FAR 52.233-1 Disputes (JUL 2002) ALT I (DEC 1991). 
 
Invoices requesting interim payments under this cost reimbursable contract shall be submitted once a month.  There 
shall be a lapse of no more than 90 calendar days between performance and submission of an interim payment 
invoice, except for adjustments to annual indirect rates which will be ascertained at time of audit.  The Contracting 
Officer may disallow charges older than 90 days. 
 
Incurred cost invoiced shall be in accordance with FAR 52.216-7, Allowable Cost and Payment (DEC 2002).  (Cost 
Reimbursable subcontractor invoices must contain the same format and level of detail specified for the prime).  The 
invoice shall contain a summary section for the contract as a whole and for each contract task order.  Billing data 
shall show current and cumulative totals to date for each cost element.  Detailed summaries for contract task orders 
shall report billing data for all cost elements to the third WBS level.  The following minimum detail is required at 
the third WBS level, at the CTO summary level, and the contract summary level unless otherwise directed by the 
Contracting Officer: 
 
(1) Contract Number and Invoice Number (numbered sequentially from “1”). 
 
(2) CTO Number, project title and brief description of work. 
 
(3) Direct Labor.  Provide regular and premium direct labor hours specifying labor category and labor hours used.  
Provide an alphabetical listing by employees including:  a record of time worked showing the name of the 
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individual, labor classification for function performed, hours worked, hourly rate paid and total paid to each 
individual.  Current labor charges must be able to be substantiated by individual daily job time cards. 
 
(4) Material.  Charges are to be substantiated by evidence of actual payment and shall include all cash and trade 
discounts, rebates, allowances, credits, salvage, commissions and other benefits.  This shall include a brief but 
specific explanation of current charges. 
 
(5) Subcontract.  Provide an information copy of each invoice and identify the period of performance.  Provide a 
list summarized for each vendor which shows the vendor’s name, amount billed, and date paid.  For cost 
reimbursement subcontracts, show the amount of fee separate from the cost of performance. 
 
(6) Travel, Relocation and Per Diem.  Reimbursement of travel costs will be in accordance with the Joint Travel 
Regulation (JTR) as determined applicable by the Contracting Officer.  Reimbursement of relocation costs will be in 
accordance with FAR 31.205-46.  Current travel amounts are to be supported with expense reports and receipts and 
the following data for each trip:  (i) dates of travel; (ii) mode of transportation and costs; (iii) point of origin; (iv) 
destination; (v) name of traveler; (vi) reason for travel; and (vii) per diem rates. 
 
(7) Other Direct Costs (ODCs).  Provide a list summarized per ODC category which shows the vendor’s name, 
amount billed per vendor, and date paid.  This list shall be supported by a copy of the receipt, if applicable.  For in-
house effort, show how the cost was computed. 
 
(8) Facilities Costs. 
 
(9) Equipment.  Identify and segregate the costs associated with Contractor-Acquired equipment, rental equipment 
and Contractor-Owned equipment (expensed using an equipment usage rate).  Provide a list summarized for each 
vendor which shows the vendor’s names, amount billed, and date paid.  The list shall reflect the period of 
performance and shall be support by a copy of receipts or subcontractor invoices for the charges. 
 
(10) Transportation and Disposal Costs. 
 
(11) Indirect Costs.  Identify rates, bases, and amounts. 
 
(12) Award Fee Paid. 
 
e. Electronic vouchering procedures will be implemented that will require the contractor to submit vouchers and 
back-up data by electronic means. 
 
 
 
 
G.13  INVOICING PROCEDURES FOR 
G.13 INVOICING PROCEDURES FOR UNCOMPENSATED OVERTIME 
 
a. The contractor hereby warrants that billing under this contract shall be based upon their Defense Contract Audit 
Agency (DCAA) approved procedures for uncompensated overtime and that it will achieve any reductions of the 40 
hour work week salary rate for exempt personnel as included in its proposal.  Reconciliation to the expanded 
average work week (and reduced average hourly rate) shall be accomplished annually.  The contractor further 
agrees to insert in any subcontract or consultant agreement hereunder, provisions which shall conform substantially 
to the language of this clause. 
 
b. The contractor and subcontract(s) shall provide and maintain an accounting system acceptable to the 
Government, which records all hours worked (including those in excess of eight hours per day and/or 40 hours per 
week) for all types of contracts and for all customers.  In addition, all hours shall be burdened and shall be in the 
base for allocation of overhead and general administrative expenses. 
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c. Within 45 days after completion of each annual period of performance, the contractor shall submit reports 
showing the aggregate percentage reduction in billing rates due to the expanded work week for the performance 
period.  In the event that such actual reduction is less than the reduction proposed, the cost attributable to that 
difference will be disallowed by the contracting officer or taken out of subsequent award fee payments. 
 
d. The contractor hereby agrees to provide the following breakdown with invoices:  A list of all individuals direct-
charged, with each individual’s name, contract (or subcontract) labor category, Government labor category, current 
and cumulative labor hours by individual, as well as the number of regular hours (based on a 40 hour work week) 
and the number of hours worked in excess of a 40 hour work week. 
 
 
 
 
G.14  AWARD FEE CALCULATION AN 
G.14 AWARD FEE CALCULATION AND PAYMENT 
 
a. Maximum Award Fee rates for both prime and subcontract costs will be fixed at 10%. 
 
b. Each task order will contain a maximum award fee which will be established by multiplying the total contract 
task order amount (less Other, Contractor furnished Equipment and Facilities, Cost Reimbursable Contractor 
furnished Material, and fee on cost reimbursable subcontracts at any tier) by 10%. 
 
The award fee pool will NOT be adjusted for cost overruns or when an order has been completed at less than the 
total estimated cost.  Adjustments to the award fee WILL be made for modifications which cause an increase or 
decrease to the “scope” of the task order.  (NOTE:  ALL REWORK WILL BE NON-FEE BEARING). 
 
c. For award fee period, the available award fee (or award fee pool) will be calculated by the Government 
developing a percentage of physical completion for each task order at the end of each award fee period. 
 
d. The Contractor will be given an award fee rating based on performance as measured against the elements 
incorporated in the Award Fee Plan (Attachment JG-1). 
 
e. For any task order which is not 100% complete within an evaluation period, no less than 10% of the available 
award fee will be retained until the completion of the task order.  Upon completion, all remaining award fee for the 
task order will be eligible for evaluation. 
 
f. The award fee rating is a Government determination NOT subject to FAR 52.233-1 Disputes. (OCT 1995) ALT 
I (DEC 1991). 
 
NOTE:  For cost reimbursable subcontracts no fee shall be charged against any subcontractors’ fees.  This 
prohibition of “fee on fee” for cost reimbursable subcontracts shall apply to all tiers of subcontracting. 
 
 
 
 
G.15  STAFFING/PHASE-IN 
G.15 STAFFING/PHASE-IN 
 
Contract Task Orders may be issued on the date the contract becomes effective.  The contractor is required to be 
fully staffed and operational 90 days after the effective date of the contract.  The contractor shall provide a balanced 
work force as needed to accomplish work required under contract task orders issued. 
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G.16  TRAVEL COSTS 
G.16 TRAVEL COSTS 
 
a. Travel Policy.  Generally, the Government will reimburse the Contractor for all allowable, allocable and 
reasonable travel costs incurred by the contractor in performance of the contract/CTO in accordance with FAR 31.2 
and the rules and definitions set forth for relocation, temporary duty and local travel in the JTR, but not to exceed 
the amounts authorized in the JTR. 
 
b. Official Travel.   
 
(1) Temporary Duty (Overnight Stay Required) Beyond 50 Miles Radius.  If a temporary duty station to which an 
employee is required to travel in the performance of this contract is beyond the circular boundary created by a 50 
mile radius of the employee’s official point of departure, and the period of official travel is greater than two hours 
more than the employee’s regular work day, the cost of transportation and per diem will be reimbursed.  Official 
travel begins at the time an employee leaves his/her home, office, or other authorized point of departure and ends 
when the traveler returns to his/her home, office, or other authorized point at the conclusion of the trip. 
 
(2) One Day Travel (Overnight Stay Not Required) Beyond 50 Miles Radius.  When the period official travel is 24 
hours or less, but exceeds the employee’s regular work day by greater than four hours, transportation and meals and 
incidental expenses (M&IE) will be reimbursed, consistent with company policy but not to exceed the amounts 
authorized in the JTR.  Allowable reimbursement for M&IE may be prorated as provided in the JTR. 
 
(3) Local Travel (within 50 Miles Radius of Official Point of Departure) or at Temporary Duty Station.  Cost of 
commercial transportation and privately owned vehicles (POV mileage) used in the performance of this contract for 
local travel or at a temporary duty station will be reimbursed, if approved by appropriate Contractor supervisory 
personnel as advantageous to the Government.  For local travel required in the performance of this contract, 
transportation costs will be reimbursed for the distance that exceeds the employee’s regular commuting distance. 
 
 
 
 
G.17  CONTRACT ADMINISTRATION 
G.17 CONTRACT ADMINISTRATION DATA 
 
The Procuring Contracting Officer (PCO) for this acquisition is: 
 
 Mr. Stephen Durrett 
 Fleet & Industrial Supply Center 

1942 Gaffney Street, Code 201 
 Pearl Harbor, HI  96860-4549 
 E-mail:  stephen.durrett@navy.mil  
 Telephone:  (808) 473-7566 
 
The Administrative Contracting Office for this acquisition is: 
 
 Ms. Judith Moore 

Pacific Missile Range Facility  
 P.O. Box 128 
 Kekaha, HI  96752-0128 
 E-mail:  judith.moore@navy.mil 
 Telephone:  (808) 471-6731 
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 Facsimile No.:  (808) 473-5750 
 
 
 
 
G.18  REPRESENTATIVE OF THE CO 
G.18 REPRESENTATIVE OF THE CONTRACTOR (FISCPH) 
 
In the event your firm receives a contract as a result of this solicitation, designate a person whom the Government 
may contact during the period of the contract for prompt contract administration. 
 
  Name:            
  Title:   
  Address:       
     
  Telephone:     
  E-mail Address:  
 
(Local Clause G) 
 
 
 
 
G.19  CONTRACT AUDIT OFFICE 
G.19 CONTRACT AUDIT OFFICE 
 
The contract audit will be performed by: 
 
For  
Defense Contract Audit Agency 
Lockheed Martin Orlando Resident Office 
Orlando Suboffice 
2500 Lakemont Avenue 
PO Box 140853 
Orlando, FL  32814-0853 
Phone:  407-646-4216 
 
For  
Defense Contract Audit Agency 
Ms. Tina Fletcher 
Branch Manager 
Denver Branch Office 
7112 West Jefferson Ave, Suite 200 
Lakewood, CO  80235-2327 
Phone:  303-969-5000 
Fax:  303-969-5056 
E-mail:  dcaa-fao3121@dcaa.mil 
 
 
 
G.20  PROPERTY ADMINISTRATION 
G.20 PROPERTY ADMINISTRATION (PA) 
 

mailto:dcaa-fao3121@dcaa.mil�
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The PA for this contract is: 
 
Ms. Raynette H. Akana 
 P.O. Box 128  
 Kekaha, Hawaii  96752-0128 
 e-mail:  Raynette.Akana@navy.mil 
 
 Telephone No.:   (808) 335-4644 
        (808) 471-6644 (DSN) 
 Facsimile:   (808) 335-4304 
        (808) 471-6304 (DSN) 
 
The Alternate PA for this contract is: 
 
Mr. Xavier Ignacio 
 P.O. Box 128  
 Kekaha, Hawaii  96752-0128 
 e-mail:  Xavier.Ignacio@navy.mil 
 
 Telephone No.:   (808) 335-4643 
        (808) 471-6643 (DSN) 
 Facsimile:   (808) 335-4304 
        (808) 471-6304 (DSN) 
 
The Contractor will submit procedures for control of Government-Furnished Property (including, but not limited to, 
acquisition, receiving, and disposition), via the COR, through the Contracting Officer to the Government Property 
Administrator (GPA) not later than 30 days after the start of the full performance period of the contract.  These 
procedures must be approved by the GPA prior to completion of the phase-in period.  The approved procedures 
shall also be in place no later than the last day of the phase-in period. 
 
 
 
 
G.21  LIQUIDATED DAMAGES 
G.21 LIQUIDATED DAMAGES 
 
Liquidated damages shall be applied to all construction projects in accordance with FAR Subpart 11.5, Liquidated 
Damages.  The liquidated damage rate(s) set forth in Section H, paragraph H.10, Consequences of Contractor’s 
Failure to Perform Required Services, does not apply to construction projects. 
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Section H - Special Contract Requirements 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.204-7000    DISCLOSURE OF INFORMATION (DEC 1991) 
 
(a) The Contractor shall not release to anyone outside the Contractor's organization any unclassified information, 
regardless of medium (e.g., film, tape, document), pertaining to any part of this contract or any program related to 
this contract, unless--  
 
(1) The Contracting Officer has given prior written approval; or  
 
(2) The information is otherwise in the public domain before the date of release.  
 
(b) Requests for approval shall identify the specific information to be released, the medium to be used, and the 
purpose for the release.  The Contractor shall submit its request to the Contracting Officer at least 45 days before the 
proposed date for release.  
 
(c) The Contractor agrees to include a similar requirement in each subcontract under this contract.  Subcontractors 
shall submit requests for authorization to release through the prime contractor to the Contracting Officer. 
 
(End of clause) 
  
 
 
H.1  ORGANIZATINAL CONFLICT OF 
H.1 ORGANIZATIONAL CONFLICTS OF INTEREST 
 
a. The restrictions described herein shall apply to the Contractor and its affiliates, consultants and subcontracts 
under this contract.  If the Contractor under this contract prepares or assists in preparing a statement of work, 
specifications and plans, the Contractor and its affiliates shall be ineligible to bid or participate, in any capacity, in 
any contractual effort which is based on such statement of work or specifications and plans as a prime contractor, 
subcontractor, consultant or in any similar capacity.  The Contractor shall not incorporate its products or services in 
such statement of work or specification unless so directed in writing by the Contracting Officer, in which case the 
restriction shall not apply.  This contract shall include this clause in its subcontractor's or consultants' agreements 
concerning the performance of this contract.     
 
 
  
 
 
H.2  COMBINATION FIXED-PRICE A 
H.2 COMBINATION FIXED PRICE AWARD FEE (FPAF) WITH INDEFINITE QUANTITY CONTRACT 
AND COST-PLUS AWARD FEE (CPAF) WITH INDEFINITE QUANTITY CONTRACT  
 
a. This is a combination Fixed Priced Award Fee (FPAF) with Indefinite-Delivery Indefinite-Quantity (IDIQ) 
provisions, and Cost-Plus Award Fee (CPAF) with IDIQ provisions for the supplies or services specified, and 
effective for the period stated in the Schedule and any accompanying exhibits.  The performance requirements for 
the contract are identified in the Schedule and any accompanying exhibits and include all work except that 
identified as Indefinite Quantity.  The estimated amounts and quantities shown in the Schedule and any 
accompanying exhibits are considered to be accurate estimates for this contract period. 
 
b. Work items for the indefinite quantity portion of the contract can consist of any of the requirements in Spec 
Item 3 of the PWS and specifically identified in Spec Item 4. The amounts of supplies and services specified in 
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accompanying exhibits and the Schedule as Indefinite Quantity are estimates only and may be ordered by issuance 
of separate task orders. 
 
c. Delivery or performance shall be made only as authorized by orders issued in accordance with FAR clause 
52.216-18. Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the 
Schedule and any accompanying exhibits up to the contract stated maximum.  The minimum guarantee of work to 
be ordered is the firm fixed-price portion of the contract.  The stated maximum amounts for Indefinite Delivery 
Indefinite Quantity for the fixed price and cost plus are found in Schedule B and in Exhibits B through L in the TF! 
Software and are summarized with estimated amounts by year as follows: 
 Fixed Priced IDIQ Cost Plus IDIQ Total IDIQ 
 Estimated  Maximum Estimated Maximum Estimated Maximum 
Base  $1,000,000   $ 3,000,000  $ 11,000,000  $  17,000,000  $  12,000,000   $   20,000,000 
Option Year 1 $1,500,000   $ 4,000,000  $ 13,500,000  $  21,000,000  $  15,000,000   $   25,000,000 
Option Year 2 $1,580,000   $ 4,200,000  $ 14,200,000  $  22,000,000  $  15,780,000   $   26,200,000 
Option Year 3 $1,650,000   $ 4,400,000  $ 14,900,000  $  23,200,000  $  16,550,000   $   27,600,000 
Option Year 4 $1,740,000   $ 4,600,000  $ 15,600,000  $  24,300,000  $  17,340,000   $   28,900,000 
Option Year 5 $1,800,000   $ 4,900,000  $ 16,400,000  $  25,500,000  $  18,200,000   $   30,400,000 
Option Year 6 $1,900,000   $ 5,100,000  $ 17,200,000  $  26,800,000  $  19,100,000   $  31,900,000 
Option Year 7 $2,000,000   $ 5,400,000  $ 18,000,000  $  28,100,000  $  20,000,000   $  33,500,000 
Option Year 8 $2,100,000   $ 5,600,000  $ 19,000,000  $  29,500,000  $  21,100,000   $  35,100,000 
Option Year 9 $2,200,000  $ 5,900,000  $ 20,000,000  $  31,000,000  $  22,200,000   $  36,900,000 
  Total $17,470,000  $47,100,000  $ 159,800,000  $ 248,400,000  $ 177,270,000   $ 295,500,000 

 
d. Except for any limitations on quantities in FAR clause 52.216-19, in the Schedule, and in any accompanying 
exhibits, there is no limit on the number of orders that may be issued.  The Government may issue orders requiring 
delivery to multiple destinations or performance at multiple locations. 
 
e. Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period.  
 
 
 
 
H.3  SECURITY REQUIREMENTS 
H.3 SECURITY REQUIREMENTS 
 
a. The Contractor and its subcontractors shall comply with all security requirements specified in the contract as 
well as all activity security requirements. Upon request, the Contractor shall submit the name and address of all 
personnel hired for work on this contract, and questionnaires, and other forms as may be required for security 
clearances. 
 
b. Contractor and subcontractor employees shall not disclose or cause to be disseminated any information 
concerning the operations of the activity which could result in or increase the likelihood of the possibility of a 
breach of the activity's security or interrupt the continuity of its operations. 
 
c. Disclosure of information relating to the services hereunder to any person not entitled to receive it, or failure to 
safeguard any classified information that may come to the attention of the Contractor or any person under his 
control in connection with work under this contract, may subject the Contractor, his agents or employees to criminal 
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liability under 18 U.S.C. Sec. 793, "Gathering, Transmitting, or Losing Defense Information," 18 U.S.C. Sec. 794 
“Gathering or Delivering Defense Information to Aid Foreign Government” and 18 U.S.C. Sec. 798, "Disclosure of 
Classified Information" 
 
d. Deviations from or violations of any of the provisions of this contract requirement will, in addition to all other 
criminal and civil remedies provided by law, subject the Contractor to immediate termination for default and/or the 
withdrawal of the Government's acceptance and approval of employment of the individuals involved. 
 
e. Classified and/or politically sensitive material shall not be released without prior written consent of the 
Contracting Officer, or as expressly stated in the statement of work. In the event the Contractor requires access to 
classified information during performance, procedures prescribed by FAR 4.4 for safeguarding classified 
information shall apply. 
 
Note:  The Contractor’s attention is particularly directed to reference FAR 52.204-2, “Security Requirements” (Aug 
1996) Alternate II (Apr 1984) incorporated by reference in Section I.  
 
 
 
 
H.4  CONTRACTOR GENERATED AND/ 
H.4 CONTRACTOR GENERATED AND/OR COLLECTED INFORMATION 
 
a. Information generated and/or collected by the Contractor in the performance of this contract, in any media (e.g. 
electronic, paper, etc.), is considered to be Government owned and must be returned to the possession of the 
Government at the completion of the contract.  This shall include, but not be limited to any statements of work, 
performance work statements, data collected concerning facility/utility usage, data collected concerning 
consumption of materials and supplies, logs and records, maintenance records, inventories, databases, Standard 
Operating Procedures (SOP) and drawings. 
 
b. The Government shall have reasonable access to the Contractor’s management information systems (MIS). 
 
 
 
 
H.5  WILDLIFE PROTECTION 
H.5 WILDLIFE PROTECTION 
 
The Navy PMRF activities may impact or have the potential to impact threatened species, endangered species, 
wildlife areas and critical habitats.  Before commencing work that may disturb threatened species, endangered 
species, wildlife areas and critical habitats, the Contractor shall obtain all necessary permits or consultations. 
 
 
 
 
H.6  HISTORICAL AND ARCHAEOLOG 
H.6 HISTORICAL AND ARCHAEOLOGICAL RESOURCES 
 
Carefully protect in-place and report immediately to the Contracting Officer historical and archaeological items or 
human skeletal remains discovered in the course of work.  Upon discovery, notify the Contracting Officer.  Stop 
work in the immediate area of the discovery until directed by the Contracting Officer to resume work.  The 
Government retains ownership and control over historical and archaeological resources. 
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H.7  ACTIVITY REGULATIONS 
H.7 ACTIVITY REGULATIONS 
 
The Contractor shall ensure all Contractor and subcontractor employees become acquainted with and obey all 
Government Installation regulations. 
 
 
 
 
H.8  FIRE PREVENTION 
H.8  FIRE PREVENTION 
 
The Contractor shall observe all requirements for handling and storing combustible supplies, materials, waste, and 
trash in a manner that prevents fire or hazards to persons, facilities, and material.  Contractor employees and 
subcontractors operating critical equipment must be trained by the Contractor on how to properly respond to a fire 
emergency. 
 
 
 
 
H.9  SALVAGE 
H.9  SALVAGE  
 
In addition to FAR 52.245-2, "Government Property Installation Operation Services (June 2007)", incorporated in 
Section I, upon completion of work at each individual work site, all material and equipment which are removed or 
disconnected, and which are sound and of value, but are not indicated or specified for disposal or reuse shall remain 
the property of the Government. 
 
 
 
 
H.10  CONSEQUENCES OF CONTRACT 
H.10 CONSEQUENCES OF CONTRACTOR'S FAILURE TO PERFORM REQUIRED SERVICES  
 
The Contractor shall perform all of the contract requirements. The Government will inspect and assess Contractor 
performance in accordance with FAR 52.246-4, Inspection of Services - Fixed Price (Aug 1996) and the Section E 
provision entitled Government Performance Assessment. The Government will require re-performance, withhold 
payment, or seek other suitable consideration for unsatisfactory or non-performed work. When defects can’t be 
corrected by re-performance, the Government may reduce the price to reflect the reduced value of services 
performed. 
 
a. PROCEDURES. In the case of unsatisfactory or non-performed work, the Government: 
 
(1) May give the Contractor written notice of observed deficiencies prior to withholding payment for unsatisfactory 
or non-performed work and/or assessing liquidated damages. Such written notice shall not be a prerequisite for 
withholding payment for nonperformed work. The Government may specify, as provided for below, that liquidated 
damages can be assessed against the Contractor. Such liquidated damages are to compensate the Government for 
administrative costs and other expenses resulting from the unsatisfactory or non-performed work.  
 
(2) May, at its option, allow the Contractor an opportunity to re-perform the unsatisfactory or non-performed work, 
at no additional cost to the Government. In the case of daily work, corrective action must be completed within 
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__6___ hours of notice to the Contractor. In the case of other work, corrective action must be completed within 
__24___ hours of notice. In addition, the Government can assess liquidated damages, as referenced above, in the 
amount of ___10__ percent of the value of all observed defects. The original inspection results of the Contractor’s 
work will not be modified upon re-inspection. However, the Contractor will be paid for satisfactorily re-performed 
work. 
 
(3) Shall withhold from the Contractor’s invoice all amounts associated with the unsatisfactory or non-performed 
work at the prices set out in the Schedule or provided by other provisions of this contract, unless the Contractor is 
required to re-perform and satisfactorily complete the work. In addition, the Government can assess liquidated 
damages, as referenced above, in the amount of __10__ percent of the value of all observed defects. 
 
(4) May, at its option, perform the work by Government personnel or by other means. The Government will reduce 
the amount of payment to the Contractor, by the amount paid to any Government personnel (based on wages, 
retirement and fringe benefits) plus material, or by the actual costs incurred to accomplish the work by other means. 
If the actual costs cannot be readily determined, the prices set out in the Schedule will be used as the basis for the 
deduction. In addition, the Government can assess liquidated damages, as referenced above, in the amount of _10_ 
percent of the computed cost. 
 
b. The Contractor is responsible for maintaining an effective Quality Control Program during the course of the 
contract. Failure to maintain adequate quality control may result in Termination for Default.  
 
c. Re-performance by the Contractor does not waive the Government’s right to terminate for nonperformance in 
accordance with FAR clause 52.249-8, Default (Fixed Price Supply And Service) of Section I and all other remedies 
for default as may be provided by law. 
 
d. When Watchstanding Services apply. If the Contractor fails to provide qualified personnel or allows any post to 
be unmanned for a total of __30___ minutes in any shift, the Government may assign other persons to perform such 
work or withhold payment as specified below;  
 
(1) When Watchstanding Services are performed by Government employees, withholdings shall be computed 
based on the current Federal Pay Schedule including wages, retirement and fringe benefits of the Government 
employees (civilian or military) who actually performed the work. 
 
(2) When non-performed Watchstanding Services are obtained under another contract, the Government will 
withhold an amount equal to the cost to the Government under that contract. 
 
(3) If no guard replacement is furnished by the Government and the work is not performed, the Government will 
withhold an amount equal to the cost to the Government of having a Government employee perform the work. 
 
(4) The Contractor will be held liable for property losses sustained by the Government as a direct, consequential 
result of a failure to furnish the required personnel. 
 
 
 
 
H.11  ESTIMATING THE PRICE OF 
H.11 ESTIMATING THE PRICE OF NONPERFORMED OR UNSATISFACTORY WORK  
 
In the event the price of non-performed or unsatisfactory work cannot be determined from the prices set out in the 
Schedule, or on the basis of the actual cost to the Government, estimating methods may be used to determine an 
amount which reflects the reduced value of services performed. The Government may estimate the cost using wage 
rates and fringe benefits included in the wage determinations included in the contract, Government estimates of the 
Contractor’s overhead and profit rates, and Government estimates of material costs if applicable. Liquidated 
damages, to compensate the Government for administrative costs and other expenses resulting from the non-
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performed or unsatisfactory performance, will be calculated in accordance with the Consequences Of Contractor’s 
Failure To Perform Required Work clause. 
 
 
 
 
H.12  REQUIRED INSURANCE 
H.12 REQUIRED INSURANCE 
 
(a) Within fifteen (15) days after award of this contract, the Contractor shall furnish the Contracting Officer a 
Certificate of Insurance as evidence of the existence of the following insurance coverage in amounts not less than 
the amount specified below in accordance with FAR 52.228-5, “Insurance – Work on a Government Installation 
(Jan 1997)”, in Section I.  This insurance must be maintained during the entire performance period.  Before 
commencing on this contract, the Contractor shall certify to the Contracting Officer in writing that the required 
insurance has been obtained.  The policies evidencing required insurance shall contain endorsement to the effect 
that any cancellation or any material change adversely affecting the Government’s interest shall not be effective 
until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer. 
 
COVERAGE 
 
Comprehensive General Liability:  $500,000 per occurrence 
 
Automobile Liability:  $200,000 per person; $500,000 per occurrence for bodily injury; $20,000 per occurrence for 
property damage. 
 
Workman’s Compensation:  As required by Federal Worker’s compensation. 
 
Employer’s Liability Coverage:  $100,000 except in areas where workers’ compensation may not be written by 
private carriers. 
 
(b) Above insurance coverages are to extend to Contractor personnel operating Government owned equipment and 
vehicles. 
 
(c) The Certificate of Insurance shall provide for thirty (30) days written notice to the Contracting Officer by the 
insurance company prior to cancellation or material change in policy coverage.  Other requirements and information 
are contained in the aforementioned “Insurance” clause. 
 
 
 
 
H.13  EMPLOYMENT OF NAVY PERSO 
H.13 EMPLOYMENT OF NAVY PERSONNEL RESTRICTED (FISHPH) (JUL 1997) 
 
In performing this contract, the contractor will not use as a consultant or employee (on either a full or part time 
basis), any active duty navy personnel (civilian or military) without the prior approval of the Contracting Officer.  
Such approval may be given only in circumstances where it is clear that no laws and no DOD or Navy instructions, 
regulations, or policies might possibly be contravened and no appearance of a conflict of interest will result. 
 
 
 
 
H.14  KEY PERSONNEL REQUIREMEN 
H.14 KEY PERSONNEL REQUIREMENTS (FISCPH) (SEP 1993) 
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a. Certain skilled, experienced professional and/or technical personnel are essential for successful contractor 
accomplishment of the work to be performed under this contract.  These are defined as "Key Personnel" and are 
those persons whose resumes were submitted for evaluation of the proposal.  The contractor agrees that such 
personnel shall not be removed from the contract work or replaced without compliance with paragraphs (b) and (c) 
hereof. 
 
b. If one or more of the key personnel for whatever reason becomes, or is expected to become, unavailable for 
work under the contract for a continuous period exceeding 30 work days, or is expected to devote substantially less 
effort to the work than indicated in the proposal or initially anticipated, the contractor shall immediately notify the 
Contracting Officer and shall, subject to the concurrence of the Contracting Officer or his authorized representative, 
promptly replace such personnel with personnel of at least substantially equal ability and qualifications. 
 
c. All requests for approval of substitutions hereunder must be in writing and provide a detailed explanation of the 
circumstances necessitating the proposed substitutions.  They must contain a complete resume for the proposed 
substitute, and any other information requested by the Contracting Officer which is necessary to approve or 
disapprove the proposed substitution.   The Contracting Officer or his/her authorized representative will evaluate 
such requests and promptly notify the contractor of his/her approval or disapproval thereof in writing. 
 
d. If the Contracting Officer determines that suitable and timely replacement of key personnel who have been 
reassigned, terminated or have otherwise become unavailable for the contract work is not reasonably forthcoming or 
that the resultant reduction of productive effort would be so substantial as to impair the successful completion of the 
contract or the delivery order, the contract may be terminated by the contracting officer for default or for the 
convenience of the Government, as appropriate, or, at the discretion of the Contracting Officer if he/she finds the 
contractor at fault for the condition, the contract price or fixed fee may be equitably adjusted downward to 
compensate the Government for any resultant delay, loss or damage. 
 
e. The key personnel are referred to Annex 2, PWS Section 2.7, Personnel Requirements, and in each Annex. 
 
 
 
 
H.15  SUBSTITUTIONS OF KEY PER 
H.15 SUBSTITUTIONS OF KEY PERSONNEL (FISCPH 2007) 
 
The Contractor shall provide complete resumes for proposed substitutes, and any additional information requested 
by the Contracting Officer.  Proposed substitutes should have comparable qualifications to those of the persons 
being replaced.  The Contracting Officer will notify the Contractor within 15 days after receipt of all required 
information of the consent on substitutes.  No change in fixed unit prices may occur as a result of key personnel 
substitution. 
 
 
 
 
H.16  PERSONNEL QUALIFICATIONS 
H.16 PERSONNEL QUALIFICATIONS 
 
a. Personnel assigned to or utilized by the Contractor in the performance of this contract shall, as a minimum, 
meet the experience, educational, or other background requirements equal to or higher than the personnel 
requirements as set forth in the contractor’s proposal and shall be fully capable of performing in an efficient, 
reliable, and professional manner. 
 
b. If the Contracting Officer or COR questions the qualifications or competence of any person performing under 
the contract, the burden of proof to sustain that the person is qualified as prescribed herein shall be upon the 
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Contractor. 
 
c. The Contractor must have the personnel, organization, and administrative control necessary to ensure that the 
services performed meet all requirements specified in the PWS.  The work history of each contractor employee shall 
contain experience directly related to the tasks and functions to be assigned.  The Contracting Officer reserves the 
right to determine if a given work history contains necessary and sufficiently detailed, related experience to 
reasonably ensure the ability for effective and efficient performance. 
 
 
 
 
H.17  GOVERNMENT REVIEW OF RES 
H.17 GOVERNMENT REVIEW OF RESUMES 
 
The Government reserves the right to review the resumes of contractor employees performing under the contract 
solely for the purpose of ascertaining their qualifications relative to the personnel qualification terms of the contract.  
Accordingly, the contractor shall furnish such resumes to the Contracting Officer upon request by the COR or 
Contracting Officer. 
 
 
 
 
H.18  SUBSTITUTION OF PERSONNE 
H.18 SUBSTITUTION OF PERSONNEL (FISCPH) (SEP 1993) 
 
a. The offeror agrees to assign to the contract those persons whose resumes were submitted with its proposal who 
are necessary to fill the requirements of the contract.  No substitutions shall be made except in accordance with this 
clause. 
 
b. The offeror agrees that during the first 180 days of the contract performance period, no personnel substitutions 
will be permitted unless such substitutions are necessitated by an individual's sudden illness, death or termination of 
employment.  In any of these events, the Contractor shall promptly notify the Contracting Officer and provide the 
information required by paragraph (c) below.  After the initial 180-day period, all proposed substitutions must be 
submitted in writing, at least fifteen (15) days, (thirty (30) days if a security clearance is to be obtained), in advance 
of the proposed substitutions to the Contracting Officer, and provide the information required by paragraph (c) 
below. 
 
c. All requests for substitution must provide a detailed explanation of the circumstances necessitating the 
proposed substitutions, a complete resume for the proposed substitute, and any other information requested by the 
Contracting Officer which is necessary to approve or disapprove the proposed substitution.  All proposed substitutes 
at any time during performance of this contract must have qualifications that are equal to or higher than the 
qualifications of the person being replaced.  The Contracting Officer or its authorized representative will evaluate 
such requests and promptly notify the Contractor of its approval or disapproval thereof. 
 
d. Personnel subject to this clause are understood to be those individuals for whom resumes were submitted. 
 
e. Adding additional personnel to be used in a labor category shall be considered a substitution of personnel.  The 
only exception to this prohibition shall be in the event of an indefinite quantity contract where the Government has 
issued a task order for labor hours that would exceed a normal forty-hour week if performed only by the number of 
employees originally proposed.  Any additional personnel added on the basis of this provision must have 
qualifications no less than those of at least one of the individuals proposed for that labor category. 
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H.19  REMOVAL OR UNAVAILABILIT 
H.19 REMOVAL OR UNAVAILABILITY OF KEY PERSONNEL (FISCPH) (SEP 1993) 
 
(a) The Contractor agrees to notify the COR within two (2) days of the removal of any approved key personnel from 
contract performance and the reason(s) for the removal. 
 
(b) If key personnel are to be unavailable for performance under this contract for any proposed or active delivery 
order for a period of more than two (2) days, the Contractor must notify the COR at least seven (7) days in advance 
or lesser period if necessitated by death, illness or termination of employment and, if required by the COR, provide 
a resume containing qualifications which are equal to or higher than the requirements for the applicable labor 
category for approval prior to commencement of any work under this contract. 
 
 
 
 
H.20  COMMITMENT OF PERSONNEL 
H.20 COMMITMENT OF PERSONNEL (FISCPH) (2003) 
 
a. Prior to award, the Contracting Officer may require any offeror to certify that personnel whose resumes were 
submitted for evaluation are available to work on, and shall be assigned to, the contract resulting from this 
procurement. 
 
b. This certification, which must be signed by a duly-authorized company representative shall: 
 
(1) List all personnel proposed for evaluation; and 
 
(2) Indicate whether each individual listed is available to work on, and shall be assigned, to the contract. 
 
c. If the certification indicates that proposed personnel are unavailable to work on the contract or that proposed 
personnel may not be assigned to the contract, then the Navy may reevaluate that offeror’s proposal. 
 
 
 
 
H.21  REIMBURSEMENT OF RELOCAT 
H.21 REIMBURSEMENT OF RELOCATION COSTS 
 
Relocation costs are costs incident to the permanent change of duty assignment (for an indefinite or stated period, 
but in either event of not less than 12 months).  Relocation costs will be paid for Key Personnel positions only 
specified in Annex 2, paragraph 2.7 for costs that are allowable in accordance with FAR 31.205-35.  Freight costs 
will not be allowed for transfer of automobiles.  Car rental will not be an allowable cost in connection with 
relocation of Key Personnel. 
 
 
 
 
H.22  PHASE-IN/PHASE-OUT (TRAN 
H.22 PHASE-IN/PHASE-OUT (TRANSITION PERIODS) (FISC PH) (SEP 1997) 
 
a. Plan.  The Contractor shall develop and submit both a Phase-In and a Phase-Out Plan as part of his 
Management Plan.  Taking into consideration that limited time and personnel will be available to train the successor 
Contractor’s personnel during the transition periods, this plan shall present a clear understanding of the problems 
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involved in phase-in and phase-out and present reasonable solutions to these problems.  The plan shall also identify 
the successor Contractor’s phase-in/phase-out intentions that will result in assumption of total responsibilities under 
the Contractor as part of there proposal  for Contract phase-in and a draft for the Contract phase-out  plans with a 
final no later than 90 days after award of the contract. The plan shall, at a minimum, address the following items and 
as discussed in Annex 2 Section 3.13 and 3.14: 
 
(1) Employee recruitment (phase-in) 
(2) Employee Labor Categories 
(3) Phase-in and phase-out of key personnel 
(4) Interface with the Government 
(5) Equipment/material management, include plan to insure continuity of material flow 
(6) Supervision of phase-in and phase-out 
(7) Manning of phase-in and phase-out 
(8) Development and promulgation of operating instructions, procedures and administrative control mechanisms 
(9) Initial training, indoctrination and orientation of employees (phase-in) 
(10) Government and Contractor-furnished equipment, material and facilities inventory process 
(11) Facility planning 
(12) Security planning, including as a minimum 
 

(a) the number and names of personnel requiring clearances 
(b) the number and names of personnel currently holding valid clearances and the level of those clearances 
(c) a facility security plan 
(d) a classified document transfer plan 

(13) Detailed schedule on how the phase-in and phase-out plan will be accomplished 
 
b.   Phase-In.  Upon award, the successor Contractor shall begin phase-in in accordance with the requirements 
contained in the Phase-In Plan submitted with the proposal.  The successor Contractor is expected to meet full 
performance requirements commencing 01 January 2009.  The successor Contractor shall provide sufficient 
experienced personnel during the phase-in to ensure that the services called for by this Contract are maintained at 
the required level of proficiency.  Government or incumbent Contractor personnel will not be retained beyond 
01 January 2009 to assist the successor Contractor in transition to full performance.  The successor Contractor shall 
also be able to negotiate, accept, and initiate performance under work requests, engineering requests, or task orders 
generated within the phase-in period. 
 
c. Phase-Out.  The phase-in of the successor Contractor’s personnel will occur in conjunction with a phase-out of 
the incumbent Contractor’s personnel.  The successor Contractor shall not assume that current employees will be 
able to guide, direct, or specifically orientate each successor Contractor employee.  The incumbent Contractor shall 
use its best efforts in cooperating with the Government during the phase-in period to achieve the following: 
 
(1) A smooth transition from performance by the incumbent Contractor and its employees to performance by the 
successor Contractor or other personnel engaged by the Government. 
 
(2) A gradual lessening of the amount of work and duties performed by the incumbent Contractor. 
 
(3) A transition for the completion of work assignments previously issued.  However, such period shall not be used 
for the issuance of new work assignments.  Work/engineering requests and task orders (work assignments), where 
completion of the work is expected to be done prior to contract expiration date, will be issued to the Contractor.  
The contractor shall be responsible for completion of these work assignments.  In the event that any work 
assignment is not completed by the contract expiration date, the contractor shall either:  a) subcontract the work to 
the successor contractor, or b) accept only phased work assignments from the Government.  Phased work 
assignments will be accomplished by the issuance of two work assignments.  The first shall be issued to the 
incumbent contractor and the second shall be issued to the successor contractor.  The first phase will normally 
include all materials and equipment for both phases; therefore, the incumbent shall place orders for all materials and 
equipment by the contract expiration date.  Within 30 days after expiration of the contract, the incumbent contractor 
shall provide the Government with a list of all outstanding material/equipment purchases. 
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(4) The incumbent Contractor shall conform to the Phase-In Plan developed by the successor Contractor; however, 
the incumbent Contractor shall in no way be obligated to provide formal training or assistance directly to any other 
Contractor personnel engaged by the Government during this period.  The plan shall provide for the successor 
Contractor’s contingency services during the phase-in/phase-out period in the event of:  1) work disruption, or 2) 
the incumbent’s inability to fill a vacated position during the transition period.  The incumbent Contractor shall 
allow the successor Contractor to post recruitment notices in contractor-operated facilities.  The “Continuity of 
Services” clause, FAR 52.237-3, applies to the phase-out period of this contract. 
 
d. This clause is applicable to the successor Contractor as it relates to phase-in applicable to this solicitation and to 
phase-out upon expiration of the contract resulting from this solicitation. 
 
 
 
 
H.23  NOTICE OF NON-ALLOWABILI 
H.23 NOTICE OF NON-ALLOWABILITY OF DIRECT CHARGES FOR GENERAL PURPOSE 
INFORMATION TECHNOLOGY EQUIPMENT OR SYSTEMS 
 
a. Notwithstanding the ALLOWABLE COST AND PAYMENT clause (FAR 52.216-7) of Section I1, costs for 
the acquisition of Information Technology Equipment or Systems shall not be considered as an allowable direct 
charge to this contract. 
 
b. A definition of Information Technology Equipment or Systems can be found in FAR 2.101. 
 
c. Contractors are expected to have the necessary facilities to perform the requirements of this solicitation/ 
contract.  This includes any ADPE necessary to perform the requirements herein. 
 
 
 
 
H.24  PROPOSAL PREPARATION COS 
H.24 PROPOSAL PREPARATION COSTS 
 
The costs for preparation of cost proposals and technical proposals and for various administrative costs applicable to 
all contract task orders will be charged in a manner consistent with the contractor’s approved accounting system. 
 
 
 
 
H.25  NOTICE OF CONSTRUCTIVE C 
H.25 NOTICE OF CONSTRUCTIVE CHANGES 
 
No order, statement or direction of the Contracting Officer, the authorized representative of the Contracting Officer 
whether or not acting within the limits of his authority, or any other representative of the Government, shall 
constitute a change under the “Changes” clause of this contract or entitle the Contractor to an equitable adjustment 
of the contract price or delivery schedule, unless such a change is issued in writing and signed by the Contracting 
Officer.  No representative of the Contracting Officer shall be authorized to issue a written change order under the 
“Changes” clause of this contract.  The Contractor shall be under no obligation to comply with any orders or 
directions not issued in writing and signed by the Contracting Officer.  In accordance with FAR 52.243-7, 
Notification of Changes, the Contractor shall promptly notify the Contracting Officer when he receives any 
direction he believes to be a change to the originally negotiated scope of the contract task order. 
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H.26  SERVICE CONTRACT ACT AND 
H.26 SERVICE CONTRACT ACT AND DAVIS-BACON ACT WAGE CEILING 
 
a. The most current Service Contract Act Wage Determination/ Collective Bargaining Agreement will be 
incorporated into the contract at the time of award and with each subsequent exercise of an option. The most current 
Collective Bargaining Agreement, is included in Annex 2 Attachment J-020000-02.   
 
b. Service Contract Act (SCA) Wage Determination, Attachment JH-1 in the TF! Software.  The most current 
SCA Wage Determination will be incorporated into the contract at the time of award and with each subsequent 
exercise of option.  The incorporated SCA Wage Determination will apply for any CTO negotiated during the 
applicable period.  Davis-Bacon Act (DBA), establish maximum ceilings for construction and service direct labor 
rates during the contract period of performance.  The contractor may use any employees whose wage rates do not 
exceed the ceiling rate for the particular trade.  If the contractor proposes to use an employee whose salary rate 
exceed the ceiling, he must justify the cost-effective nature of his choice and obtain approval from the Contracting 
Officer.  This decision will be made during negotiation of the contract task order. 
 
 
 
 
H.27  INDIRECT RATE CEILING 
H.27 INDIRECT RATE CEILING 
 
The indirect rates as detailed in Indirect Rate Submission, Attachment JH-2 in the TF! Software, will be 
incorporated into the contract and establish ceiling rates by contract period for the Contractor’s indirect rate pools.  
Any amount incurred by the Contractor above the ceiling rate shall be unallowable unless otherwise authorized by 
the Contracting Officer.  The ceiling rates represent the maximum indirect rates that may be charged on any effort 
performed under the contract.  Should actual indirect rates experienced during performance of the contract be lower 
than those shown on Attachment JH-2, the actual rates will be charged. 
 
 
 
 
H.28  MANAGEMENT AND PROFESSIO 
H.28 MANAGEMENT AND PROFESSIONAL DIRECT LABOR RATE CEILINGS 
 
The labor rates for management and professional personnel as detailed in Direct Labor Rate Submission 
Management and Professional Personnel, Attachment JH-3 in the TF! Software, will be incorporated into the 
contract and establish ceiling rates by contract period for exempt personnel directly charging the contract.  Any 
amount paid to such an employee above the ceiling rate shall be unallowable unless otherwise authorized by the 
Contracting Officer as provided below.  The Contractor can use employees whose salaries do not exceed the ceiling 
rate for the particular function.  If the Contractor wishes to use an employee whose salary exceeds the ceiling, it 
must justify the cost-effective nature of its choice and obtain approval from the Contracting Officer, prior to 
incurring such costs.  Should actual labor rates experienced during performance of the contract be lower than those 
shown on Attachment JH-3, the actual rates will be charged. 
 
 
 
 
H.29  COMMERCIAL WARRANTY 
H.29 COMMERCIAL WARRANTY 
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The Contractor agrees that the supplies or services furnished under this contract shall be covered by the most 
favorable commercial warranties the Contractor gives to any customer for such supplies or services and that the 
rights and remedies provided herein are in addition to and do not limit any rights afforded to the Government by any 
other clause of this contract. 
 
 
 
 
H.30  WORK PERFORMED BY INDIVI 
H.30 WORK PERFORMED BY INDIVIDUAL ASSIGNED CATEGORIES 
 
Regardless of any individual employee’s normally assigned category of labor, the functions being performed by that 
individual during any period of work at a specific site shall determine the rate to be paid for that employee (e.g. a 
Chemist who is performing the duties of a Technician, Level I, shall be charged at the established rate for a 
Technician, Level I, during the period of time he or she is performing those duties.) 
 
 
 
 
H.31  RELEASE OF INFORMATION 
H.31 RELEASE OF INFORMATION 
 
a. The Contractor shall not make public release of any information relating to all or any part of this contract 
without prior approval of the Contracting Officer. 
 
b. For the purpose of this clause, “information” includes but is not limited to news releases, articles, manuscripts, 
brochures, advertisements, still and motion pictures, speeches, trade association meetings, symposia, published 
professional papers, internet web pages, etc. 
 
c. Two copies of any information proposed to be released must be submitted to the Contracting Officer for 
security and policy review and clearance 45 days prior to release. 
 
d. Nothing in the foregoing shall affect compliance with the requirements of the clause of this contract entitled 
“Security Requirements.” 
 
e. The Contractor further agrees to include this clause in any subcontract awarded as a result of this contract. 
 
 
 
 
H.32  EXPERT TESTIMONY SERVICE 
H.32 EXPERT TESTIMONY SERVICES 
 
a. During or subsequent to the performance period of this contract, the need may arise to provide expert testimony 
during hearings and/or court proceedings involving site specific activities or other matters, with regard to which 
personnel provided by the Contractor under this contract (including subcontractor personnel) would have gained 
expertise as a result of tasks performed under this contract.  Such effort shall be considered within the scope of this 
contract if expert testimony is required during the performance period of the contract.  The individual(s) selected to 
testify shall be fully knowledgeable of the details of the site under litigation, shall be credible, and be an expert in 
their field.  The testimony shall normally relate to what actions the Contractor took at a site. 
 
b. In the event such services are required after the performance period of this contract, the Contractor agrees to 
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make available expert testimony services in support of such future proceedings.  The Contractor further agrees to 
enter into intent agreements as necessary with subcontractors to ensure the availability of subcontractor personnel 
provided under this contract to provide future expert consulting services.  These future expert consulting services 
would be provided by a separate negotiated procurement action instituted with the Contractor. 
 
 
  
 
 
H.33  CONTRACT-ACQUIRED EQUIPM 
H.33 CONTRACTOR-ACQUIRED EQUIPMENT COSTS 
 
a. A limited inventory of Government Furnished Equipment (GFE) is being made available for use on the contract 
as addressed in the technical annexes.  As this existing equipment becomes unsuitable for continued use on the 
contract, or is otherwise made unavailable as GFE, the Contractor will be responsible for providing the necessary 
and appropriate replacement equipment.  The Contractor shall be solely responsible for having/acquiring the 
necessary equipment to produce and deliver the required contract services. 
 
b. The Government wishes to avoid taking title to contractor-acquired equipment as would result under FAR 
52.245-5(c) if the equipment were billed as a direct item of cost.  Except as authorized in writing by the Contracting 
Officer, the Contractor shall not treat any item as fully expensed (direct item of cost) unless that item is identified in 
its proposal as a direct item of cost.  Furthermore, the Contractor shall not incur costs associated with the acquisition 
or fabrication of any item of equipment to be treated as fully expensed (direct item of cost), whether as identified as 
such in its proposal or not, without prior written approval of the Contracting Officer. 
 
c. The preferred accounting/billing method for contractor-acquired equipment is through depreciation or a use 
rate.  The Government shall not assert any claim of title to any equipment expensed under the contract through 
depreciation or a use rate.  Costs for contractor owned equipment and “capital lease” equipment (Capital lease is 
defined in Financial Accounting Standards No. 13) shall be accounted for and billed in accordance with FAR 
31.205-11 (Depreciation) and applicable Cost Accounting Standards (CAS).  Depreciation shall distribute the cost 
of the asset, less estimated residual value, over the estimated useful life of the asset in a systematic and logical 
manner.  Costs for equipment acquired under an “operating lease” (as defined in Financial Accounting Standards 
No. 13) shall be accounted for and billed in accordance with FAR 31.205-36 (Rental Costs). 
 
 
 
H.34  USE OF GOVERNMENT FACILI 
H.34 USE OF GOVERNMENT FACILITIES (FISCPH) (SEP 1997) 
 
a. During the performance of this Contract, the Contractor is authorized to use on a non-interference, rent-free 
basis the facilities designated by the Government as located at PMRF and its various remotes sites.  All such 
facilities will be identified by the COR and/or Contracting Officer in addition to, or in consonance with, those items 
identified in Annex 14 (Buildings and Structures). 
 
b. The Government will provide on-site facilities necessary to the performance of this Contract to the extent that 
they are available.  In those instances where performance requires the use of facilities not available from the 
Government, such facilities shall be the responsibility of the Contractor.  The Contractor shall be required to 
provide non-permanent facilities to meet such needs as may arise during the term of the Contract together with the 
furnishing of necessary utilities.  Each facility requirement shall be reviewed and approved by the COR and the 
Contracting Officer prior to the establishment and usage of any such facility.  If the use of any off-site facility is not 
approved by the COR and the Contracting Officer, and the Contract subsequently modified to so reflect the 
approval and any increase in estimated cost (including burden and fee rates), the Contractor elects to implement 
usage (of an off-site facility) at his own discretion, the Government will NOT reimburse ANY costs (including all 
burden and fee rates) therein incurred for such action. 
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c. The performance of this Contract will include effort up to and including the level of TOP SECRET.  Therefore, 
any off-site facilities planned for use by the Contractor in the performance of this Contract must meet the security 
requirements for a TOP SECRET facility clearance. 
 
 
 
 
H.35  ACCESS TO CONTRACTOR FAC 
H.35 ACCESS TO CONTRACTOR FACILITIES (FISCPH) (SEP 1997) 
 
The COR and other authorized Government personnel shall be allowed access to the Contractor’s facilities in which 
work under this Contract is being performed and those Government facilities in the Contractor’s possession under 
the term of this Contract during all working hours so long as the visiting Government personnel have complied with 
the visit planning and coordination requirements of FAR Part 42.402. 
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Section I - Contract Clauses 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  JUL 2004    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
SEP 2007    

52.204-2 Alt II  Security Requirements (Aug 1996) - Alternate II  APR 1984    
52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.204-7  Central Contractor Registration  JUL 2006    
52.204-9  Personal Identity Verification of Contractor Personnel  SEP 2007    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

SEP 2006    

52.211-5  Material Requirements  AUG 2000    
52.211-13  Time Extensions  SEP 2000    
52.211-15  Defense Priority And Allocation Requirements  SEP 1990    
52.211-18  Variation in Estimated Quantity  APR 1984    
52.215-2  Audit and Records--Negotiation  JUN 1999    
52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    
52.215-11  Price Reduction for Defective Cost or Pricing Data--

Modifications  
OCT 1997    

52.215-13  Subcontractor Cost or Pricing Data--Modifications  OCT 1997    
52.215-14  Integrity of Unit Prices  OCT 1997    
52.215-15  Pension Adjustments and Asset Reversions  OCT 2004    
52.215-17  Waiver of Facilities Capital Cost of Money  OCT 1997    
52.215-18  Reversion or Adjustment of Plans for Postretirement Benefits 

(PRB) Other than Pensions  
JUL 2005    

52.215-21  Requirements for Cost or Pricing Data or Information Other 
Than Cost or Pricing Data--Modifications  

OCT 1997    

52.219-8  Utilization of Small Business Concerns  MAY 2004    
52.219-14  Limitations On Subcontracting  DEC 1996    
52.222-3  Convict Labor  JUN 2003    
52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  
JUL 2005    

52.222-6  Davis Bacon Act  JUL 2005    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  JUL 2005    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  JUL 2005    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis-Bacon and Related Act Regulations. FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-16  Approval of Wage Rates  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
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52.222-26  Equal Opportunity  MAR 2007    
52.222-27  Affirmative Action Compliance Requirements for 

Construction  
FEB 1999    

52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans 
of the Vietnam Era, and Other Eligible Veterans  

SEP 2006    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-37  Employment Reports On Special Disabled Veterans, Veterans 

Of The Vietnam Era, and Other Eligible Veterans  
SEP 2006    

52.222-41  Service Contract Act Of 1965, As Amended  JUL 2005    
52.222-43  Fair Labor Standards Act And Service Contract Act - Price 

Adjustment (Multiple Year And Option)  
NOV 2006    

52.222-50  Combating Trafficking in Persons  AUG 2007    
52.223-3  Hazardous Material Identification And Material Safety Data  JAN 1997    
52.223-5  Pollution Prevention and Right-to-Know Information  AUG 2003    
52.223-6  Drug-Free Workplace  MAY 2001    
52.223-10  Waste Reduction Program  AUG 2000    
52.223-12  Refrigeration Equipment and Air Conditioners  MAY 1995    
52.223-14  Toxic Chemical Release Reporting  AUG 2003    
52.224-1  Privacy Act Notification  APR 1984    
52.224-2  Privacy Act  APR 1984    
52.225-13  Restrictions on Certain Foreign Purchases  FEB 2006    
52.226-1  Utilization Of Indian Organizations And Indian-Owned 

Economic Enterprises  
JUN 2000    

52.227-1  Authorization and Consent  JUL 1995    
52.227-3  Patent Indemnity  APR 1984    
52.227-5  Waiver of Indemnity  APR 1984    
52.227-9  Refund Of Royalties  APR 1984    
52.227-14  Rights in Data--General  JUN 1987    
52.228-5  Insurance - Work On A Government Installation  JAN 1997    
52.228-7  Insurance--Liability To Third Persons  MAR 1996    
52.229-3  Federal, State And Local Taxes  APR 2003    
52.232-1  Payments  APR 1984    
52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    
52.232-9  Limitation On Withholding Of Payments  APR 1984    
52.232-17  Interest  JUN 1996    
52.232-18  Availability Of Funds  APR 1984    
52.232-18  Availability Of Funds  APR 1984    
52.232-20  Limitation Of Cost  APR 1984    
52.232-23  Assignment Of Claims  JAN 1986    
52.232-25  Prompt Payment  OCT 2003    
52.232-27  Prompt Payment for Construction Contracts  SEP 2005    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.232-36  Payment by Third Party  MAY 1999    
52.233-1 Alt I  Disputes (Jul 2002) -  Alternate I  DEC 1991    
52.233-3 Alt I  Protest After Award (Aug 1996) -  Alternate I  JUN 1985    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    
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52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13 Alt I  Accident Prevention (Nov 1991) -  Alternate I  NOV 1991    
52.236-14  Availability and Use of Utility Services  APR 1984    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-26  Preconstruction Conference  FEB 1995    
52.237-2  Protection Of Government Buildings, Equipment, And 

Vegetation  
APR 1984    

52.237-3  Continuity Of Services  JAN 1991    
52.242-1  Notice of Intent to Disallow Costs  APR 1984    
52.242-2  Production Progress Reports  APR 1991    
52.242-13  Bankruptcy  JUL 1995    
52.243-1 Alt II  Changes--Fixed-Price (Aug 1987) -  Alternate II  APR 1984    
52.243-2 Alt II  Changes--Cost Reimbursement (Aug 1987) -  Alternate II  APR 1984    
52.243-4  Changes  JUN 2007    
52.243-6  Change Order Accounting  APR 1984    
52.244-5  Competition In Subcontracting  DEC 1996    
52.245-1  Government Property  JUN 2007    
52.246-12  Inspection of Construction  AUG 1996    
52.246-21 Alt I  Warranty of Construction (Mar 1994) -  Alternate I  APR 1984    
52.246-23  Limitation Of Liability  FEB 1997    
52.246-25  Limitation Of Liability--Services  FEB 1997    
52.247-1  Commercial Bill Of Lading Notations  FEB 2006    
52.247-63  Preference For U.S. Flag Air Carriers  JUN 2003    
52.247-64 Alt II  Preference for Privately Owned U.S. - Flag Commercial 

Vessels (Apr 2003) - Alternate II  
FEB 2006    

52.248-1  Value Engineering  FEB 2000    
52.249-1 Alt I  Termination for Convenience of the Government (Fixed-

price) (Short Form)  (Apr 1984) - Alternate I  
APR 1984    

52.249-2 Alt I  Termination for Convenience of the Government (Fixed-
Price) (May 2004)  - Alternate I  

SEP 1996    

52.249-4  Termination For Convenience Of The Government (Services) 
(Short Form)  

APR 1984    

52.249-6  Termination (Cost Reimbursement)  MAY 2004    
52.249-8 Alt I  Default (Fixed-Price Supply and Service) (Apr 1984)  - 

Alternate I  
APR 1984    

52.249-10 Alt I  Default (Fixed-Price Construction) (Apr 1984) Alternate I  APR 1984    
52.249-14  Excusable Delays  APR 1984    
52.251-1  Government Supply Sources  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
DEC 2004    

252.203-7002  Display Of DOD Hotline Poster  DEC 1991    
252.204-7000  Disclosure Of Information  DEC 1991    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.205-7000  Provision Of Information To Cooperative Agreement Holders DEC 1991    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
DEC 2006    

252.215-7000  Pricing Adjustments  DEC 1991    
252.219-7003  Small Business Subcontracting Plan (DOD Contracts)  APR 2007    
252.223-7001  Hazard Warning Labels  DEC 1991    
252.223-7002  Safety Precautions For Ammunition And Explosives  MAY 1994    
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252.223-7003  Changes In Place Of Performance--Ammunition And 
Explosives  

DEC 1991    

252.223-7004  Drug Free Work Force  SEP 1988    
252.223-7006  Prohibition On Storage And Disposal Of Toxic And 

Hazardous Materials  
APR 1993    

252.225-7002  Qualifying Country Sources As Subcontractors  APR 2003    
252.225-7012  Preference For Certain Domestic Commodities  JAN 2007    
252.225-7014  Preference For Domestic Specialty Metals  JUN 2005    
252.225-7019  Restriction on Acquisition of Foreign Anchor and Mooring 

Chain  
JUN 2005    

252.225-7025  Restriction on Acquisition of Forgings  JUL 2006    
252.227-7013  Rights in Technical Data--Noncommercial Items  NOV 1995    
252.227-7014  Rights in Noncommercial Computer Software and 

Noncommercial Computer Software Documentation  
JUN 1995    

252.227-7025  Limitations on the Use or Disclosure of Government-
Furnished Information Marked with Restrictive Legends  

JUN 1995    

252.227-7027  Deferred Ordering Of Technical Data Or Computer Software APR 1988    
252.227-7030  Technical Data--Withholding Of Payment  MAR 2000    
252.227-7037  Validation of Restrictive Markings on Technical Data  SEP 1999    
252.228-7002  Aircraft Flight Risk  SEP 1996    
252.228-7005  Accident Reporting And Investigation Involving Aircraft, 

Missiles, And Space Launch Vehicles  
DEC 1991    

252.231-7000  Supplemental Cost Principles  DEC 1991    
252.232-7003  Electronic Submission of Payment Requests  MAR 2007    
252.232-7009  Mandatory Payment by Governmentwide Commercial 

Purchase Card  
DEC 2006    

252.236-7002  Obstruction of Navigable Waterways  DEC 1991    
252.239-7016  Telecommunications Security Equipment, Devices, 

Techniques, And Services  
DEC 1991    

252.242-7005  Cost/Schedule Status Report  MAR 2005    
252.242-7006  Cost/Schedule Status Reports Plans  MAR 2005    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.246-7001  Warranty Of Data  DEC 1991    
 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of [to be determined on each task order] for each calendar day 
of delay until the work is completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
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52.215-19      NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 
 
(a) The Contractor shall make the following notifications in writing: 
 
(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that 
could result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify 
the Administrative Contracting Officer (ACO) within 30 days. 
 
(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost 
changes have occurred or are certain to occur as a result of a change in ownership. 
 
(b) The Contractor shall-- 
 
(1) Maintain current, accurate, and complete inventory records of assets and their costs; 
 
(2) Provide the ACO or designated representative ready access to the records upon request; 
 
(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, 
and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes; 
and 
 
(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained 
before each Contractor ownership change. 
 
The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the 
applicability requirement of FAR 15.408(k).  
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-7     ALLOWABLE COST AND PAYMENT (DEC 2002)  
 
(a) Invoicing.   
 
(1) The Government will make payments to the Contractor when requested as work progresses, but (except for 
small business concerns) not more often than once every 2 weeks, in amounts determined to be allowable by the 
Contracting Officer in accordance with Federal Acquisition Regulation (FAR) subpart 31.2 in effect on the date of 
this contract and the terms of this contract. The Contractor may submit to an authorized representative of the 
Contracting Officer, in such form and reasonable detail as the representative may require, an invoice or voucher 
supported by a statement of the claimed allowable cost for performing this contract. 
 
(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act. 
Interim payments made prior to the final payment under the contract are contract financing payments, except interim 
payments if this contract contains Alternate I to the clause at 52.232-25. 
 
(3) The designated payment office will make interim payments for contract financing on the 30th (Contracting 
Officer insert day as prescribed by agency head; if not prescribed, insert “30th”) day after the designated billing 
office receives a proper payment request. 
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In the event that the Government requires an audit or other review of a specific payment request to ensure 
compliance with the terms and conditions of the contract, the designated payment office is not compelled to make 
payment by the specified due date. 
 
(b) Reimbursing costs. (1) For the purpose of reimbursing allowable costs (except as provided in subparagraph 
(b)(2) of the clause, with respect to pension, deferred profit sharing, and employee stock ownership plan 
contributions), the term "costs" includes only--  
 
(i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid by cash, check, 
or other form of actual payment for items or services purchased directly for the contract;  
 
(ii) When the Contractor is not delinquent in paying costs of contract performance in the ordinary course of 
business, costs incurred, but not necessarily paid, for--  
 
(A) Supplies and services purchased directly for the contract and associated financing payments to subcontractors, 
provided payments determined due will be made-- 
 
(1) In accordance with the terms and conditions of a subcontract or invoice; and 
 
(2) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government; 
 
(B) Materials issued from the Contractor's inventory and placed in the production process for use on the contract;  
 
(C) Direct labor;  
 
(D) Direct travel;  
 
(E) Other direct in-house costs; and  
 
(F) Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor for 
purposes of obtaining reimbursement under Government contracts; and  
 
(iii) The amount of financing payments that have been paid by cash, check, or other forms of payment to 
subcontractors. 
 
(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until actually paid 
unless-- 
 
(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and 
 
(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment 
period (any contribution remaining unpaid shall be excluded from the Contractor's indirect costs for payment 
purposes). 
 
(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this clause, allowable 
indirect costs under this contract shall be obtained by applying indirect cost rates established in accordance with 
paragraph (d) of this clause.  
 
(4) Any statements in specifications or other documents incorporated in this contract by reference designating 
performance of services or furnishing of materials at the Contractor's expense or at no cost to the Government shall 
be disregarded for purposes of cost-reimbursement under this clause.  
 
(c) Small business concerns. A small business concern may receive more frequent payments than every 2 weeks. 
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(d) Final indirect cost rates. (1) Final annual indirect cost rates and the appropriate bases shall be established in 
accordance with Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered by the 
indirect cost rate proposal.  
 
(2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting Officer (or 
cognizant Federal agency official) and auditor within the 6-month period following the expiration of each of its 
fiscal years. Reasonable extensions, for exceptional circumstances only, may be requested in writing by the 
Contractor and granted in writing by the Contracting Officer. The Contractor shall support its proposal with 
adequate supporting data. 
 
(ii) The proposed rates shall be based on the Contractor's actual cost experience for that period. The appropriate 
Government representative and the Contractor shall establish the final indirect cost rates as promptly as practical 
after receipt of the Contractor's proposal. 
 
(3) The Contractor and the appropriate Government representative shall execute a written understanding setting 
forth the final indirect cost rates. The understanding shall specify (i) the agreed-upon final annual indirect cost rates, 
(ii) the bases to which the rates apply, (iii) the periods for which the rates apply, (iv) any specific indirect cost items 
treated as direct costs in the settlement, and (v) the affected contract and/or subcontract, identifying any with 
advance agreements or special terms and the applicable rates. The understanding shall not change any monetary 
ceiling, contract obligation, or specific cost allowance or disallowance provided for in this contract. The 
understanding is incorporated into this contract upon execution.  
 
(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the meaning of the 
Disputes clause.  
 
(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of the final 
annual indirect cost rates for all years of a physically complete contract, the Contractor shall submit a completion 
invoice or voucher to reflect the settled amounts and rates. 
 
(6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in paragraph (d)(5) 
of this clause, the Contracting Officer may-- 
 
(A) Determine the amounts due to the Contractor under the contract; and 
 
(B) Record this determination in a unilateral modification to the contract. 
 
(ii) This determination constitutes the final decision of the Contracting Officer in accordance with the Disputes 
clause. 
 
(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall reimburse 
the Contractor at billing rates established by the Contracting Officer or by an authorized representative (the 
cognizant auditor), subject to adjustment when the final rates are established. These billing rates--  
 
(1) Shall be the anticipated final rates; and  
 
(2) May be prospectively or retroactively revised by mutual agreement, at either party's request, to prevent 
substantial overpayment or underpayment.  
 
(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR 42.708(a) are 
satisfied.  
 
(g) Audit. At any time or times before final payment, the Contracting Officer may have the Contractor's invoices or 
vouchers and statements of cost audited. Any payment may be (1) Reduced by amounts found by the Contracting 
Officer not to constitute allowable costs or (2) Adjusted for prior overpayments or underpayments.  
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(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance 
with paragraph (d)(4) of this clause, and upon the Contractor's compliance with all terms of this contract, the 
Government shall promptly pay any balance of allowable costs and that part of the fee (if any) not previously paid.  
 
(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including interest, if 
any) accruing to or received by the Contractor or any assignee under this contract, to the extent that those amounts 
are properly allocable to costs for which the Contractor has been reimbursed by the Government. Reasonable 
expenses incurred by the Contractor for securing refunds, rebates, credits, or other amounts shall be allowable costs 
if approved by the Contracting Officer. Before final payment under this contract, the Contractor and each assignee 
whose assignment is in effect at the time of final payment shall execute and deliver--  
 
(i) An assignment to the Government, in form and substance satisfactory to the Contracting Officer, of refunds, 
rebates, credits, or other amounts (including interest, if any) properly allocable to costs for which the Contractor has 
been reimbursed by the Government under this contract; and  
 
(ii) A release discharging the Government, its officers, agents, and employees from all liabilities, obligations, and 
claims arising out of or under this contract, except--  
 
(A) Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not known;  
 
(B) Claims (including reasonable incidental expenses) based upon liabilities of the Contractor to third parties arising 
out of the performance of this contract; provided, that the claims are not known to the Contractor on the date of the 
execution of the release, and that the Contractor gives notice of the claims in writing to the Contracting Officer 
within 6 years following the release date or notice of final payment date, whichever is earlier; and  
 
(C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the Contractor under 
the patent clauses of this contract, excluding, however, any expenses arising from the Contractor's indemnification 
of the Government against patent liability.  
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-18      ORDERING. (OCT 1995) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from contract 
award through the effective period of the contract. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
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52.216-19      ORDER LIMITATIONS.  (OCT 1995) 
 
(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of 
less than $100, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the contract. 
 
(b) Maximum order.  The Contractor is not obligated to honor: 
 
(1) Any order for a single item in excess of $5 Million; 
 
(2) Any order for a combination of items in excess of $5 Million; or 
 
(3) A series of orders from the same ordering office within 3 days that together call for quantities exceeding the 
limitation in subparagraph (1) or (2) above. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 
 
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 7 days after 
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.  
Upon receiving this notice, the Government may acquire the supplies or services from another source. 
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after 30 September 2019. 
 
(End of clause) 
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.217-8     OPTION TO EXTEND SERVICES (NOV 1999) 
 
The Government may require continued performance of any services within the limits and at the rates specified in 
the contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor.  The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the 
Contractor within 30 days of contract expiration. 
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
 
(a) The Government may extend the term of this contract by written notice to the Contractor within within the 
performance period specified in the Schedule; provided that the Government gives the Contractor a preliminary 
written notice of its intent to extend 60 days before the contract expires. The preliminary notice does not commit the 
Government to an extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 10 
years. 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.219-17     SECTION 8(a) AWARD (DEC 1996) 
 
(a) By execution of a contract, the Small Business Administration (SBA) agrees to the following: 
 
(1) To furnish the supplies or services set forth in the contract according to the specifications and the terms and 
conditions by subcontracting with the Offeror who has been determined an eligible concern pursuant to the 
provisions of section 8(a) of the Small Business Act, as amended (15 U.S.C. 637(a)). 
 
(2) Except for novation agreements and advance payments, delegates to FISC Pearl Harbor the responsibility for 
administering the contract with complete authority to take any action on behalf of the Government under the terms 
and conditions of the contract; provided, however that the contracting agency shall give advance notice to the SBA 
before it issues a final notice terminating the right of the subcontractor to proceed with further performance, either 
in whole or in part, under the contract. 
 
(3) That payments to be made under the contract will be made directly to the subcontractor by the contracting 
activity. 
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(4) To notify FISC Pearl Harbor Contracting Officer immediately upon notification by the subcontractor that the 
owner or owners upon whom 8(a) eligibility was based plan to relinquish ownership or control of the concern. 
 
(5) That the subcontractor awarded a subcontract hereunder shall have the right of appeal from decisions of the 
cognizant Contracting Officer under the “Disputes” clause of the subcontract. 
 
The offeror/subcontractor agrees and acknowledges that it will, for and on behalf of the SBA, fulfill and perform all 
of the requirements of the contract. 
 
(c) The offeror/subcontractor agrees that it will not subcontract the performance of any of the requirements of this 
subcontract to any lower tier subcontractor without the prior written approval of the SBA and the cognizant 
Contracting Officer of FISC Pearl Harbor. 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.219-18     NOTIFICATION OF COMPETITION LIMITED TO ELIGIBLE 8(A) CONCERNS (JUN 2003) 
 
(a) Offers are solicited only from small business concerns expressly certified by the Small Business Administration 
(SBA) for participation in the SBA's 8(a) Program and which meet the following criteria at the time of submission 
of offer-- 
 
(1) The Offeror is in conformance with the 8(a) support limitation set forth in its approved business plan; and 
 
(2) The Offeror is in conformance with the Business Activity Targets set forth in its approved business plan or any 
remedial action directed by the SBA. 
 
(b) By submission of its offer, the Offeror represents that it meets all of the criteria set forth in paragraph (a) of this 
clause. 
 
(c) Any award resulting from this solicitation will be made to the Small Business Administration, which will 
subcontract performance to the successful 8(a) offeror selected through the evaluation criteria set forth in this 
solicitation. 
 
(d)(1) Agreement. A small business concern submitting an offer in its own name shall furnish, in performing the 
contract, only end items manufactured or produced by small business concerns in the United States or its outlying 
areas. If this procurement is processed under simplified acquisition procedures and the total amount of this contract 
does not exceed $25,000, a small business concern may furnish the product of any domestic firm. This paragraph 
does not apply to construction or service contracts. 
 
(2) The _________________________  insert name of SBA's contractor      will notify FISC Pearl Harbor 
Contracting Officer in writing immediately upon entering an agreement (either oral or written) to transfer all or part 
of its stock or other ownership interest to any other party. 
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.222-2      PAYMENT FOR OVERTIME PREMIUMS (JUL 1990) 
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(a) The use of overtime is authorized under this contract if the overtime premium cost does not exceed *100% or the 
overtime premium is paid for work -- 
 
(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of 
production equipment, or occasional production bottlenecks of a sporadic nature; 
 
(2) By indirect-labor employees such as those performing duties in connection with administration, protection, 
transportation, maintenance, standby plant protection, operation of utilities, or accounting; 
 
(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation 
conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or 
completed otherwise; or 
 
(4) That will result in lower overall costs to the Government. 
 
(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all 
estimated overtime for contract completion and shall-- 
 
(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with 
present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate 
the necessity for the overtime; 
 
(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule; 
 
(3) Identify the extent to which approval of overtime would affect the performance or payments in connection with 
other Government contracts, together with identification of each affected contract; and 
 
(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing 
additional personnel. 
 
*The inserted figure does not apply to the exceptions in paragraph (a)(1) through (a)(4) of the clause.  
 
(End of clause) 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.222-42      STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989) 
 
In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29 
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and 
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the 
provisions of 5 U.S.C. 5341 or 5332.  
 
THIS STATEMENT IS FOR INFORMATION ONLY:  IT IS NOT A WAGE DETERMINATION  
Employee Class Monetary Wage-Fringe Benefits 
 
Employee Class Monetary Wage ($/hr) Fringe Benefits 
Accounting Clerk IV 12.69 25% 
Air Traffic Control Specialist, Terminal 21.17 25% 
Carpenter, Maintenance 25.76 25% 
Computer Operator V 17.40 25% 
Computer Systems Analyst II 23.26 25% 
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Desk Clerk 11.34 25% 
Drafter IV 15.72 25% 
Electrician, Maintenance 27.44 25% 
Drafter II 11.34 25% 
Drafter III 12.69 25% 
Electronics Technician, Maintenance I 24.09 25% 
Electronics Technician, Maintenance II 25.76 25% 
Electronics Technician, Maintenance III 27.44 25% 
Emergency Medical Technician 12.69 25% 
Fire Alarm System Mechanic 27.44 25% 
Firefighter 14.14 25% 
Fuel Distribution System Operator 20.75 25% 
Gardener 20.75 25% 
General Clerk IV 11.34 25% 
General Maintenance Worker 17.40 25% 
Guard I 11.34 25% 
Guard II 12.69 25% 
Heating, Refrigeration and Air Conditioning Mechanic 27.44 25% 
Heavy Equipment Mechanic 27.44 25% 
Heavy Equipment Operator 27.44 25% 
Janitor 14.08 25% 
Laborer 14.08 25% 
Laborer, Grounds Maintenance 15.73 25% 
Loader Operator  24.09 25% 
Maintenance Trades Helper 19.08 25% 
Material Coordinator 22.41 25% 
Material Expediter 22.41 25% 
Material Handling Laborer 14.08 25% 
Motor Vehicle Mechanic 27.44 25% 
Motor Vehicle Mechanic Helper 19.08 25% 
Order Clerk II 10.10 25% 
Painter, Maintenance 25.76 25% 
Pest Controller 22.41 25% 
Plumber, Maintenance 25.76 25% 
Refuse Collector/Refuse Truckdriver 14.08 25% 
Scheduler, Maintenance 11.34 25% 
Sewage Plant Operator 25.76 25% 
Supply Technician 15.72 25% 
Technical Writer 23.26 25% 
Unexploded Ordnance Technician II 23.26 25% 
Warehouse Specialist 19.08 25% 
Water Treatment Plant Operator 25.76 25% 
Word Processor I 10.10 25% 
Word Processor II 11.34 25% 
 
 
(End of clause) 
 
 
 
52.223-9     ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA-
DESIGNATED PRODUCTS (AUG 2000) 
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(a) Definitions. As used in this clause-- 
 
Postconsumer material means a material or finished product that has served its intended use and has been discarded 
for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of the 
broader category of “recovered material.” 
 
Recovered material means waste materials and by-products recovered or diverted from solid waste, but the term 
does not include those materials and by-products generated from, and commonly reused within, an original 
manufacturing process. 
 
(b) The Contractor, on completion of this contract, shall-- 
 
(1) Estimate the percentage of the total recovered material used in contract performance, including, if applicable, the 
percentage of postconsumer material content; and 
 
(2) Submit this estimate to the ACO. 
 
(End of clause) 
 
 
 
52.223-11       OZONE-DEPLETING SUBSTANCES (MAY 2001) 
 
(a) Definition. Ozone-depleting substance, as used in this clause, means any substance the Environmental Protection 
Agency designates in 40 CFR part 82 as-- 
 
(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; 
or 
 
(2) Class II, including, but not limited to, hydrochlorofluorocarbons. 
 
(b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the 
manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows: 
 
“WARNING: Contains (or manufactured with, if applicable), a substance(s) which harm(s) public health and 
environment by destroying ozone in the upper atmosphere.”---------------------------- 
 
The Contractor shall insert the name of the substance(s). 
 
(End of clause4) 
 
 
 
52.228-3     WORKERS' COMPENSATION INSURANCE (DEFENSE BASE ACT) (APR 1984) 
 
The Contractor shall (a) provide, before commencing performance under this contract, such workers' compensation 
insurance or security as the Defense Base Act (42 U.S.C. 1651, et seq.) requires and (b) continue to maintain it until 
performance is completed.  The Contractor shall insert, in all subcontracts under this contract to which the Defense 
Base Act applies, a clause similar to this clause (including this sentence) imposing upon those subcontractors this 
requirement to comply with the Defense Base Act.  
 
(End of clause) 
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52.232-19     AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984) 
 
Funds are not presently available for performance under this contract beyond 30 September 2009 .  The 
Government's obligation for performance of this contract beyond that date is contingent upon the availability of 
appropriated funds from which payment for contract purposes can be made.  No legal liability on the part of the 
Government for any payment may arise for performance under this contract beyond 30 September 2009, until funds 
are made available to the Contracting Officer for performance and until the Contractor receives notice of 
availability, to be confirmed in writing by the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-18     WORK OVERSIGHT IN COST-REIMBURSEMENT CONSTRUCTION CONTRACTS (APR 1984) 
 
The extent and character of the work to be done by the Contractor shall be subject to the general supervision, 
direction, control, and approval of the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-19     ORGANIZATION AND DIRECTION OF THE WORK (APR 1984) 
 
(a) When this contract is executed, the Contractor shall submit to the Contracting Officer a chart showing the 
general executive and administrative organization, the personnel to be employed in connection with the work under 
this contract, and their respective duties. The Contractor shall keep the data furnished current by supplementing it as 
additional information becomes available.  
 
(b) Work performance under this contract shall be under the full-time resident direction of (1) the Contractor, if the 
Contractor is an individual; (2) one or more principal partners, if the Contractor is a partnership; or (3) one or more 
senior officers, if Contractor is a corporation, association, or similar legal entity. However, if the Contracting 
Officer approves, the Contractor may be represented in the direction of the work by a specific person or persons 
holding positions other than those identified in this paragraph.  
 
(End of clause) 
 
 
 
52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) - ALTERNATE I (APR 
1984 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give 
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without 
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time 
such detailed drawings and other information as considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
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to" the Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as 
used herein shall be understood to mean "provide complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such 
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is 
minor or does not involve a change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of 
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the 
Contractor. Upon completing the work under this contract, the Contractor shall furnish a complete set of all shop 
drawings as finally approved. These drawings shall show all changes and revisions made up to the time the 
equipment is completed and accepted. 
 
(End of clause) 
 
 
 
52.244-2      SUBCONTRACTS (JUN 2007) 
 
(a) Definitions. As used in this clause-- 
 
Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in 
accordance with Part 44 of the Federal Acquisition Regulation (FAR). 
 
Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular 
subcontract. 
 
Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies 
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders, 
and changes and modifications to purchase orders. 
purchase orders.  
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(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced 
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance 
with paragraph (c) or (d) of this clause.  
 
(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any 
subcontract that—  
 
(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or  
 
(2) Is fixed-price and exceeds—  
 
(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space 
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the 
contract; or  
 
(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space 
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.  
 
(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting 
Officer’s written consent before placing the following subcontracts:  
 

 
 
(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or 
modification thereof for which consent is required under paragraph (b), (c), or (d) of this clause, including the 
following information:  
 
(i) A description of the supplies or services to be subcontracted.  
 
(ii) Identification of the type of subcontract to be used.  
 
(iii) Identification of the proposed subcontractor.  
 
(iv) The proposed subcontract price.  
 
(v) The subcontractor’s current, complete, and accurate cost or pricing data and Certificate of Current Cost or 
Pricing Data, if required by other contract provisions.  
 
(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost Accounting Standards when such data 
are required by other provisions of this contract.  
 
(vii) A negotiation memorandum reflecting—  
 
(A) The principal elements of the subcontract price negotiations;  
 
(B) The most significant considerations controlling establishment of initial or revised prices;  
 
(C) The reason cost or pricing data were or were not required;  
 
(D) The extent, if any, to which the Contractor did not rely on the subcontractor’s cost or pricing data in 
determining  
the price objective and in negotiating the final price;  
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(E) The extent to which it was recognized in the negotiation that the subcontractor’s cost or pricing data were not 
accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such 
defective data on the total price negotiated;  
 
(F) The reasons for any significant difference between the Contractor’s price objective and the price negotiated; and  
 
(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall 
identify each critical performance element, management decisions used to quantify each incentive element, reasons 
for the incentives, and a summary of all trade-off possibilities considered.  
 
(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for 
which consent is not required under paragraph (c), (d), or (e) of this clause.  
 
(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any 
subcontract nor approval of the Contractor’s purchasing system shall constitute a determination—  
 
(1) Of the acceptability of any subcontract terms or conditions;  
 
(2) Of the allowability of any cost under this contract; or  
 
(3) To relieve the Contractor of any responsibility for performing this contract.  
 
(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee 
limitations in FAR 15.404-4(c)(4)(i).  
 
(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt 
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the 
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be 
entitled to reimbursement from the Government.  
 
(i) The Government reserves the right to review the Contractor’s purchasing system as set forth in FAR Subpart 
44.3.  
 
(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during 
negotiations:  
 
 ____________________ 
_____________________     
 
(End of clause) 
 
 
 
52.244-6     SUBCONTRACTS FOR COMMERCIAL ITEMS (MAR 2007)  
 
(a) Definitions.  
 
"Commercial item", has the meaning contained in Federal Acquisition Regulation 2.101, Definitions.  
 
"Subcontract", includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the 
Contractor or subcontractor at any tier.  
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(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to 
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this 
contract.  
 
(c) (1) The Contractor shall insert the following clauses in subcontracts for commercial items: 
 
(i) 52.219-8, Utilization of Small Business Concerns (MAY 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $550,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 
 
(ii) 52.222-26, Equal Opportunity (MAR 2007) (E.O. 11246). 
 
(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible 
Veterans  (SEP 2006) (38 U.S.C. 4212(a)). 
 
(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793). 
 
(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) (E.O. 
13201). Flow down as required in accordance with paragraph (g) of FAR clause 52.222-39). 
 
(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx 1241 
and 10 U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64). 
 
(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 
 
(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded 
under this contract.  
 
(End of clause) 
 
 
 
52.245-2     GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES (JUNE 2007) 
 
(a) This Government Property listed in paragraph (e) of this clause is furnished to the Contractor in an ``as-is, where 
is'' condition. The Government makes no warranty regarding the suitability for use of the Government property 
specified in this contract. The Contractor shall be afforded the opportunity to inspect the Government property as 
specified in the solicitation. 
 
(b) The Government bears no responsibility for repair or replacement of any lost, damaged or destroyed 
Government property. If any or all of the Government property is lost, damaged or destroyed or becomes no longer 
usable, the Contractor shall be responsible for replacement of the property at Contractor expense. The Contractor 
shall have title to all replacement property and shall continue to be responsible for contract performance. 
 
(c) Unless the Contracting Officer determines otherwise, the Government abandons all rights and title to 
unserviceable and scrap property resulting from contract performance. Upon notification to the Contracting Officer, 
the Contractor shall remove such property from the Government premises and dispose of it at Contractor expense. 
 
(d) Except as provided in this clause, Government property furnished under this contract shall be governed by the 
Government Property clause of this contract. 
 
(e) Government property provided under this clause: 
 



N00604-09-D-0001 
Page 138 of 145 

 

Annex 12 of the Performance Work Statement provide listings (tables) of the available Government Property. 
 
(End of clause) 
 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 

http://www.arnet.gov/far/ 
http://farsite.hill.af.mil/ 

  
(End of clause) 
 
 
 
252.204-7004     CENTRAL CONTRACTOR REGISTRATION (52.204-7) ALTERNATE A (SEP 2007) 
 
(a) Definitions. As used in this clause-- 
 
“Central Contractor Registration (CCR) database” means the primary Government repository for contractor 
information required for the conduct of business with the Government. 
 
“Commercial and Government Entity (CAGE) code” means-- 
 
(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or Government 
entity; or 
 
(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and maintains in the 
CAGE master file. This type of code is known as an “NCAGE code.” 
 
“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and Bradstreet, 
Inc. (D&B) to identify unique business entities. 
 
“Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR 
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 32.11 of the Federal 
Acquisition Regulation) for the same parent concern. 
 
“Registered in the CCR database” means that-- 
 
(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, 
into the CCR database; 
 
(2) The Contractor's CAGE code is in the CCR database; and 
 
(3) The Government has validated all mandatory data fields, to include validation of the Taxpayer Identification 
Number (TIN) with the Internal Revenue Service, and has marked the records ``Active.'' The Contractor will be 
required to provide consent for TIN validation to the Government as part of the CCR registration process. 
 

http://www.arnet.gov/far/�
http://farsite.hill.af.mil/�
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(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic 
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation.  
 
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
"DUNS" or "DUNS +4" followed by the DUNS or DUNS +4 number that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the CCR database.  
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.  
 
(1) An offeror may obtain a DUNS number-  
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or  
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.  
 
(2) The offeror should be prepared to provide the following information:  
 
(i) Company legal business.  
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.  
 
(iii) Company Physical Street Address, City, State, and Zip Code.  
 
(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).  
 
(v) Company Telephone Number.  
 
(vi) Date the company was started.  
 
(vii) Number of employees at your location.  
 
(viii) Chief executive officer/key manager.  
 
(ix) Line of business (industry).  
 
(x) Company Headquarters name and address (reporting relationship within your entity).  
 
(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror.  
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation.  
 
(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for 
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the 
CCR database after the initial registration, the Contractor is required to review and update on an annual basis from 
the date of initial registration or subsequent updates its information in the CCR database to ensure it is current, 
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and 
is not a substitute for a properly executed contractual document.  
 
(g)  
(1)  
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(i) If a Contractor has legally changed its business name, "doing business as" name, or division name (whichever is 
shown on the contract), or has transferred the assets used in performing the contract, but has not completed the 
necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the Contractor shall 
provide the responsible Contracting Officer a minimum of one business day's written notification of its intention to 
(A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the FAR; and (C) 
agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The Contractor 
must provide with the notification sufficient documentation to support the legally changed name.  
 
(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform 
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or 
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor 
indicated in the contract will be considered to be incorrect information within the meaning of the "Suspension of 
Payment" paragraph of the electronic funds transfer (EFT) clause of this contract.  
 
(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment 
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's 
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incorrect information within the meaning of the "Suspension of payment" 
paragraph of the EFT clause of this contract.  
 
(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.  
 
(End of clause) 
 
 
 
252.236-7001     CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen 
by the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
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relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall 
perform such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
  Title        File        Drawing No.     
 
(End of clause) 
 
 
 
252.251-7000     ORDERING FROM GOVERNMENT SUPPLY SOURCES (NOV 2004) 
 
(a) When placing orders under Federal Supply Schedules, Personal Property Rehabilitation Price Schedules, or 
Enterprise Software Agreements, the Contractor shall follow the terms of the applicable schedule or agreement and 
authorization. Include in each order: 
 
(1) A copy of the authorization (unless a copy was previously furnished to the Federal Supply Schedule, Personal 
Property Rehabilitation Price Schedule, or Enterprise Software Agreement contractor). 
 
(2) The following statement: Any price reductions negotiated as part of an Enterprise Software Agreement issued 
under a Federal Supply Schedule contract shall control. In the event of any other inconsistencies between an 
Enterprise Software Agreement, established as a Federal Supply Schedule blanket purchase agreement, and the 
Federal Supply Schedule contract, the latter shall govern. 
 
(3) The completed address(es) to which the Contractor's mail, freight, and billing documents are to be directed. 
 
(b) When placing orders under nonmandatory schedule contracts and requirements contracts, issued by the General 
Services Administration (GSA) Office of Information Resources Management, for automated data processing 
equipment, software and maintenance, communications equipment and supplies, and teleprocessing services, the 
Contractor shall follow the terms of the applicable contract and the procedures in paragraph (a) of this clause. 
 
(c) When placing orders for Government stock, the Contractor shall -- 
 
(1) Comply with the requirements of the Contracting Officer's authorization, using FEDSTRIP or MILSTRIP 
procedures, as appropriate; 
 
(2) Use only the GSA Form 1948-A, Retail Services Shopping Plate, when ordering from GSA Self-Service Stores; 
 
(3) Order only those items required in the performance of  Government contracts; and 
 
(4) Pay invoices from Government supply sources promptly. For purchases made from DoD supply sources, this 
means within 30 days of the date of a proper invoice (see also Defense Federal Acquisition Regulation Supplement 
(DFARS) 251.105). For purchases made from DoD supply sources, this means within 30 days of the date of a 
proper invoice. The Contractor shall annotate each invoice with the date of receipt. The Contractor's failure to pay 
may also result in the DoD supply source refusing to honor the requisition (see DFARS 251.102(f)) or in the 
Contracting Officer terminating the Contractor's authorization to use DoD supply sources. In the event the 
Contracting Officer decides to terminate the authorization due to the Contractor's failure to pay in a timely manner, 
the Contracting Officer shall provide the Contractor with prompt written notice of the intent to terminate the 
authorization and the basis for such action. The Contractor shall have 10 days after receipt of the Government's 
notice in which to provide additional information as to why the authorization should not be terminated. The 
termination shall not provide the Contractor with an excusable delay for failure to perform or complete the contract 
in accordance with the terms of the contract, and the Contractor shall be solely responsible for any increased costs. 
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(d) Only the Contractor may request authorization for subcontractor use of Government supply sources.  The 
Contracting Officer will not grant authorizations for subcontractor use without approval of the Contractor. 
 
(e) Government invoices shall be submitted to the Contractor's billing address, and Contractor payments shall be 
sent to the Government remittance address specified below: 
 
Contractor's Billing Address [include point of contact and telephone number]: 
 
Government Remittance Address  (include point of contact and telephone number )    : 
 
(End of clause) 
 
 
I.1  COMMERCIAL WARRANTY (FISC 
I.1 COMMERCIAL WARRANTY (FISCPH 2007) 
 
The Contractor agrees that the supplies or services furnished under this contract shall be covered by the most 
favorable commercial warranties the Contractor gives to any customer for such supplies or services and that the 
rights and remedies provided herein are in addition to and do not limit any rights afforded to the Government by any 
other clause of this contract.   
 
 
 
 
I.2  LIMITATION ON EXTENT OF G 
I.2 LIMITATION ON EXTENT OF GOVERNMENT LIABILITY IN THE EVENT OF A BUY-OUT PRIOR TO 
COMMENCEMENT OF CONSTRUCTION (FISCPH 2007) 
 
(a) For the purposes of this clause, functional elements are defined as room layout and space allocations as 
determined by partitions, doors, or other architectural features.  Aesthetic elements are defined as the facility’s 
visual appearance and appeal. 
(b) If the government and the contractor are unable to mutually agree on the functional and aesthetic elements of the 
project design, the government may initiate a buy-out of the contract prior to the commencement of construction for 
a maximum settlement amount not to exceed four (4) percent of the contract amount.  This amount shall be 
negotiated based on a reasonable cost incurred and may include a reasonable profit. 
 
(c) Actions taken by the government pursuant to this clause shall in no way be considered a termination for default.  
Upon payment of all negotiated amounts, all responsibilities and obligations of the parties are discharged. 
 
 
 
I.3  SPECIAL WORKING CONDITION 
I.3 SPECIAL WORKING CONDITIONS AND ENTRY TO WORK AREA (FISCPH 2007) 
 
Denial of entry to the work areas under this contract may be required by the Government under certain 
circumstances where the Contractor’s work or presence would constitute a safety or security hazard to ordnance 
storage or handling operations.  Restrictions covering entry to and availability of the work areas are as follows: 
 
(a) Entry.  Entry to work areas located within the special Security Limited areas, defined as those work areas located 
within the existing security fence, can be granted subject to special personnel requirements as specified herein and 
to other normal security and safety requirements. Complete denial of entry to the Limited Area may be required 
during brief periods of one to two hours (normally) and on rare occasions of two to four hours.  For bidding 
purposes, the Contractor shall assume denial of entry to the work areas in the Limited Area of six 2-hour denials and 
one 4-hour denial per month. 
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(b) Vehicle Delay.  The Contractor shall also assume for bidding purposes that, in addition to site denial, each 
vehicle and/or unit of construction equipment will be delayed during each movement through the security gate, both 
entering and leaving the limited area.  Delays will average 30 minutes. 
 
(c) Operational Considerations.  To reduce delay time while preserving required security, the following points 
should be considered in operational planning: 
 
(1) Vehicle Search.  Security regulations required that all vehicles, when authorized to enter the Limited Area be 
thoroughly searched by guard force personnel.  Such a search will be required for all vehicle/ construction 
equipment.  Accordingly, once a vehicle or unit of construction equipment has been cleared, it may be left in the 
Limited Area after initial entry has been made.  For the period of time authorized the vehicle/equipment left in the 
Limited Area will be assigned parking areas by the Contracting Officer.  The vehicle/equipment must be secured as 
specified in paragraph entitled “SECURITY REQUIREMENTS.”  The intent is to reduce the Contractor loss of 
time at the security gate.  No private vehicles will be allowed to enter the Limited Area. 
 
(2) Delivery Vehicles.  Vehicles delivering construction materials will be inspected by guard force personnel while 
the driver is being processed for entry into the Limited Area.  The driver and vehicle will then be escorted in the 
Limited Area by a Security Escort.  To provide this service, delivery schedules should be promulgated in advance 
and vendors made aware that a reasonable delay can be expected if delivery is other than the time specified.  
Deliveries after 1600 hours will not be allowed entry into the Limited Area without prior approval of the Physical 
Security Officer.     
 
 
 
 
I.4  ACCIDENT PREVENTION (FISC 
I.4 ACCIDENT PREVENTION (FISCPH 2007) 
 
(a) The Contractor will maintain an accurate record of, and will report to the Contracting Officer in the manner and 
on the forms prescribed by the Contracting Officer, all accidents resulting in death, traumatic injury, occupational 
disease, and damage to property, materials, supplies and equipment incident to work performed under this contract. 
 
(b) Compliance with the provisions of this article by subcontractors will be the responsibility of the Contractor. 
 
(c) Prior to commencement of the work, the Contractor may be required to: 
 
(1) submit in writing his proposals for effectuating provision for accident prevention; 
(2) meet in conference with representatives of the Contracting Officer to discuss and develop mutual understandings 
relative to administration of the overall safety program.     
 
 
 
 
I.5  UTILITIES FOR CONSTRUCTIO 
I.5 UTILITIES FOR CONSTRUCTION AND TESTING (FISCPH 2007) 
 
The Contractor shall be responsible for obtaining, either from available Government sources or local utility 
companies, all utilities required for construction and testing.  The Contractor shall provide these utilities at his 
expense, paid for at the current utility rate delivered to the job site.  The Contractor shall provide and maintain all 
temporary utility connections and distribution lines, and all meters required to measure the amount of each utility 
used.  
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I.6  RECORD DRAWINGS 
I.6 RECORD DRAWINGS (FISCPH 2007) 
 
The Contractor shall maintain at the job site two sets of full-size prints of the contract drawings, accurately marked 
in red with adequate dimensions, to show all variations between the construction actually provided and that 
indicated or specified in the contract documents, including buried or concealed construction.  Special attention shall 
be given to recording the horizontal and vertical location of all buried utilities that differ from the contract drawings.  
Existing utility lines and features revealed during the course of construction, shall also be accurately located and 
dimensioned. Variations in the interior utility systems shall be clearly defined and dimensioned; and coordinated 
with exterior utility connections at the building five-foot line, where applicable.  Existing topographic features 
which differ from those shown on the contract drawings shall also be accurately located and recorded. Where a 
choice of materials or methods is permitted herein, or where variations in scope or character of methods is permitted 
herein, or where variations in scope or character of work from that of the original contract are authorized, the 
drawings shall be marked to define the construction actually provided.  The representations of such changes shall 
conform to standard drafting practice and shall include such supplementary notes, legends, and details as necessary 
to clearly portray the as-built construction.  These drawings shall be available for review by the Contracting Officer 
at all times.  Upon completion of the work, both sets of the marked up prints shall be certified as correct, signed by 
the Contractor, and delivered to the Contracting Officer for his approval before acceptance.  Requests for partial 
payments will not be approved if the marked prints are not kept current, and request for final payment will not be 
approved until the marked prints are delivered to the Contracting Officer 
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